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ADVERTISEMENT FOR BIDS 

“POLICE DEPARTMENT FUEL TANK UPGRADES” 

 

TOWN OF GROTON, CONNECTICUT 

(Owner) 

 

Sealed bids for " POLICE DEPARTMENT FUEL TANK UPGRADES " will be received by the 

Town of Groton at the Town Hall Annex, 134 Groton Long Point Road (across from R. E. Fitch 

High School) Groton, CT until 2:00 p.m., prevailing time, on April 18, 2024, and then at said 

office publicly opened and read aloud.  Bids must be enclosed in a sealed envelope and 

designated as bid for “POLICE DEPARTMENT FUEL TANK UPGRADES". 

 

Any bid may be withdrawn prior to the above scheduled time for opening of bids.  Any bid 

received after the time and date specified will be returned unopened. 

  

All Contract Documents may be examined at the following: 

 

TOWN HALL ANNEX – 134 GROTON LONG POINT ROAD, GROTON, CT 

PUBLIC WORKS DEPARTMENT 

 

This project consists of removal and installation of new underground fuel piping, tank piping 

sump, and vent piping. Site improvements include bituminous concrete pavements, concrete pads 

and lawn areas as required for tank and piping upgrades.   

 

A non-mandatory pre-bid meeting will be held on-site on April 3, 2024 at 1:00 pm. 

 

Contract documents, including Plans and Specifications, are available on the Town of Groton 

Website: www.groton-ct.gov. 

 

The Town of Groton reserves the right to waive any formalities or to reject any or all bids. 

 

Each bidder must deposit, with his bid, security in the form of bid bond or certified check subject 

to the conditions provided in the Information for Bidders. 

 

No bidder may withdraw his bid within 60 days after the actual date of the opening thereof. 

 

Greg A. Hanover, P.E. 

Director of Public Works 

Town of Groton, Connecticut 

 

 

The Town of Groton is An Equal Opportunity/Affirmative Action Employer. 

http://www.groton-ct.gov/
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1. Sealed Bids 

 

Sealed bids for "POLICE DEPARTMENT FUEL TANK UPGRADES" will be received 

by the Town of Groton at the Town Hall Annex, 134 Groton Long Point Road, Groton, 

CT until 2:00 p.m. prevailing time on April 18, 2024 and then at said office publicly 

opened and read aloud.  Bids must be enclosed in a sealed envelope and designated as bid 

for “POLICE DEPARTMENT FUEL TANK UPGRADES ". 

 

Any bid may be withdrawn prior to the above scheduled time for the opening of 

bids. Any bid received after the time and date specified will be returned unopened. 

 

2. Method of Award 

 

The Town of Groton intends to award the contract to the lowest responsible 

bidder.  The Town reserves the right to reject any and all bids and to award each 

contract to the bidder who is most responsive to the interests of the Town. 
 

 If the lowest Base Bid submitted by a responsible bidder does not exceed the 

amount of funds, then estimated by the Owner as available to finance the contract, 

the contract shall be awarded on the Base Bid only. If such bid exceeds such 

amount, the Owner will reject all bids.  

 

3. Bid Schedule 

 

Bids must be made on these forms and returned intact.  Bidders will state both in 

writing and in figures, in ink or typewritten, the proposed price for each separate 

item of the work called for in the bid schedule, by which prices will be compared. 

If any price is omitted, the blank shall be filled with the highest price named by 

any bidder for that item or the bid may be rejected.  Alterations and erasures must 

be initialed by the signer. 

 

4. Arithmetic Discrepancies 

 

A. For the purpose of initial evaluation of bids, the following will be utilized 

in resolving arithmetic discrepancies found on the face of the bidding 

schedule as submitted by bidders: 

 

1. Obviously misplaced decimal points will be corrected. 
 

2. In case of discrepancy between unit price and extended price, the 

unit price will govern. 

 

3. Apparent errors in extension of unit prices will be corrected. 

 

4. Apparent errors in addition of lump sum and extended prices will 

be corrected. 
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B. For the purpose of bid evaluation, the Town will proceed on the 

assumption that the bidder intends his bid to be evaluated on the basis of 

the unit prices, extensions, and totals arrived at by resolution of arithmetic 

discrepancies as provided above and the bid will be so reflected on the 

abstract of bids. 

 

5. Bid Security 

 

If the total amount of the bid submitted exceeds $50,000, or if the bid contains 

any add alternates and the combination of the base bid plus all add alternates 

exceeds $50,000, then the bid must be accompanied by a CERTIFIED CHECK or 

a BID BOND, signed by a responsible Surety, in the amount of 10% of the total 

amount of the tendered bid and made payable to the order of the Town of Groton. 

All bid checks or bonds, except those of the lower three (3) bidders will be 

returned within ten (10) days of the opening of bids. Those of the lower three (3) 

bidders will be retained by the Town of Groton until one of the lower three (3) 

bidders signs the contract or until all bids are rejected; however, in no case will 

the bid check or bond be retained for more than 60 days unless forfeited as 

hereinafter stipulated.  No bidder may withdraw his bid within 60 days after the 

actual date of the opening thereof. 

 

Should there be reasons why the CONTRACT cannot be awarded within the 

specified period, the time may be extended by mutual agreement between the 

OWNER and the BIDDER. 

 

If the total amount of the bid (or base bid plus alternates) submitted is $50,000 or 

less, then no bid security is required. 

 

The Bid Bond and Surety’s Letter of Intent must be provided by a Surety Company that 

meets all of the following qualifications as of the date of bid. 
 

A.  Licensed to do business in the State of Connecticut 

B. Listed on the current U. S. Treasury “T” List 

C. Rate A- or better by A. M. Best 

 

6. Qualifications of BIDDER 

 

The OWNER may make such investigations as he deems necessary to determine 

the ability of the BIDDER to perform the work, and the BIDDER shall furnish to 

the OWNER all such information and data for this purpose as the OWNER may 

request.  The OWNER reserves the right to reject any bid if the evidence 

submitted by, or investigation of, such BIDDER fails to satisfy the OWNER that 

such BIDDER is properly qualified to carry out the obligations of the 

CONTRACT and to complete the work contemplated therein.  Conditional bids 

shall not be accepted.  Any CONTRACTOR, who is in litigation or arbitration 

with the Town at the time of the bid opening, or prior to the execution of the 
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CONTRACT, may be considered an unacceptable BIDDER and may be 

disqualified. 

 

7. Identity of SUB-CONTRACTORS 

 

If any portion of the work is to be performed by persons or entities not considered 

to be part of the bidder's own forces, the successful bidder shall, upon notification 

of the award of a contract, furnish a written list of such other persons or entities 

and a description of the work to be performed by them.  If requested by the 

Owner, the successful bidder shall be required to establish, to the satisfaction of 

the Owner, the reliability and responsibility of such Sub-Contractors. 

 

8. Bonds 

 

 A. Performance Bond    

 

  If the total bid price for the project exceeds $50,000, or if the bid  

  contains any alternates and the combination of the base bid plus all 

  Town accepted alternates exceeds $50,000, then either of the  

  following is required: 

 

 

   1. The Contractor shall furnish a bond covering faithful  

    performance of the Contract. Surety shall be qualified to do 

    business in the State of Connecticut, listed on the current  

    U. S. Treasury “T” list, and rated "A-" or better by A. M.  

    Best.  The cost of the bond premium shall be included in  

    the Contract Sum.  The amount of the bond shall be equal  

    to 100 percent of the Contract Sum. 

OR 

 

  2. In lieu of a Performance Bond, a security in a form   

   acceptable to the Town (for example, letter of credit or an  

   assigned passbook) in the amount of 100% of the Contract  

   may be substituted. 

 

 The Contractor shall deliver the required security to the Owner on the date 

 the agreement is entered into. 

 

 The Contractor shall require the attorney-in-fact, who executes the  

 required bond on behalf of the surety, to affix thereto a certified and 

current copy of the power-of-attorney. 

 

 In the case where add alternates are part of the bid, and where 

 acceptance of any alternates would cause the Contract Sum to exceed the 

$50,000 threshold, then the price of the alternate shall include the  cost of 

the required bond or security. 
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B. Payment Bond 

 

If the total bid price for the project exceeds $100,000, or if the bid contains 

any alternates and the combination of the base bid plus all Town accepted 

alternates exceeds $100,000, then either of the following is required: 

 

 1. The Contractor shall furnish a bond covering payment of   

  obligations arising under the terms of the Contract.  Surety shall be 

  qualified to do business in the State of Connecticut, listed on the  

  current U.S. Treasury “T” list, and rated “A-“or better by A.M.  

  Best.  The cost of the bond premium shall be included in the  

  Contract Sum.  The amount of the bond shall be equal to 100  

  percent of the Contract Sum. 

 

OR 

 

 2. In lieu of a Payment Bond, a security in a form acceptable to the  

  Town (for example, a letter of credit or an assigned passbook) in  

  the amount of 100% of the Contract may be substituted. 

 

 The Contractor shall deliver the required security to the Owner on the date 

 the Agreement is entered into. 

 

 The Contractor shall require the attorney-in-fact, who executes the 

 required bond on behalf of the surety, to affix thereto a certified copy of 

 the power-of-attorney. 

 

 In the case where add alternates are part of the bid, and where acceptance 

 of any alternates would cause the Contract Sum to exceed the $100,000 

 threshold, then the price of the alternate shall include the cost of the  

 required bond or security. 

 

 If the total bid (or base bid plus alternates) for the project is $100,000 or 

 less, then in lieu of providing any security listed in Section 8.B, the 

 Contractor can elect to substitute the following: 

 

 1. Provide certified lien waivers from each supplier and sub-  

  contractor affirming that they have been paid for work and   

  materials for which previous payment applications were issued by  

  the Owner and payments received by the Contractor. 

 

9. Non-Resident Contractor Guarantee Bonds 

 

 A Non-Resident Contractor is required to post a Guarantee Bond (form AU-766)  

 or Cash Bond (form AU-72) with the State of Connecticut Department of  

 Revenue Services (DRS) in the amount of 5% of the total contract price.  This  
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 Bond will secure payment for applicable taxes payable to the State related to this 

 Project.  The State will issue a Certificate of Compliance once an acceptable bond  

 has been submitted by the Non-Resident Contractor.  This Certificate of 

 Compliance must be provided by the Contractor to the Town prior to the release 

 of the first progress payment under the Contract, or the Town must remit 5% of 

 the total contract value directly to the State.  This 5% is in addition to the Project 

 retainage. 

 

 Special Notice SN2012(2), published by the State of Connecticut Department of 

 Revenue Services, details the procedures and requirements regarding the 

 Guarantee Bond or Cash Bond.  The Special Notice and bond forms can be 

 obtained at the State of Connecticut Department of Revenue Services webpage, 

 www.ct.gov/DRS. 

 

10. Insurance 

 

The Contractor must provide a CERTIFICATE OF INSURANCE as specified in 

the General and Supplementary Conditions.  

 

11. Receipt of Bonds & Insurance Certificates Prior to Signing Contract 

 

The Contractor to whom the contract shall be awarded must file the requisite BONDS and 

CERTIFICATE OF INSURANCE as specified and any other forms and documents 

required by the specifications prior to signing of the contract, and within 21 days from the 

date of receipt of notification of said award. 

 

12. Obligation of Bidder 

 

Bidders, if requested, must be able to present evidence satisfactory to the Director of 

Public Works that they have been regularly engaged in the business of constructing such 

work as they propose to execute, and that they are fully prepared with the necessary 

capital, materials, and equipment to conduct the work to be contracted for, and to begin it 

promptly when ordered. 

 

Prior to submitting his bid, the bidder must inspect the site and thoroughly read all plans, 

specifications and bid and contract documents.  The failure or omission of any bidder to 

examine any form, instrument or document and to thoroughly examine the site shall in no 

way relieve any bidder from any obligations in respect to his bid. 

 

13. Damages for Failure to Enter into Contract 

 

The party to whom the CONTRACT is awarded will be required to execute the 

CONTRACT within thirty (30) calendar days from the date when Notice of Award is 

delivered to the BIDDER.  In case of failure of the BIDDER to execute the CONTRACT, 

the OWNER may at his option, consider the BIDDER in default, in which case the bid 

security accompanying the proposal shall become the property of the OWNER as 

liquidated damages and not as a penalty. 

http://www.ct.gov/DRS
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14. Execution of Contract and Notice to Proceed 

 

The OWNER within twenty (20) days of receipt of acceptable PERFORMANCE BOND, 

PAYMENT BOND and CONTRACT signed by the party to whom the CONTRACT was 

awarded shall sign the CONTRACT and return to such party an executed duplicate of the 

CONTRACT.  Should the OWNER not execute the CONTRACT within such period, the 

BIDDER may by written notice withdraw his signed CONTRACT.  Such notice of 

withdrawal shall be effective upon receipt of the notice by the OWNER. 

 

The Notice to Proceed shall be issued within ten (10) days of the execution of the 

CONTRACT by the OWNER.  Should there be reasons why the Notice to Proceed cannot 

be issued within such period, the time may be extended by mutual agreement between the 

OWNER and the CONTRACTOR.  If the Notice to Proceed has not been issued within 

the ten (10) day period or within the period mutually agreed upon, the CONTRACTOR 

may terminate the CONTRACT, whereupon it shall become null and void and all rights 

and obligations created thereunder shall be extinguished. 

 

15. Time of Completion and Liquidated Damages 

 

BIDDER must agree to commence work on or before a date to be specified in a written 

Notice to Proceed from the OWNER and to fully complete the project by August 1, 2024. 

 Bidder must agree also to pay as liquidated damages, the sum of $200.00 for each 

consecutive calendar day thereafter as hereinafter provided in the GENERAL 

CONDITIONS. 

 

It is hereby understood and mutually agreed, by and between the CONTRACTOR and the 

OWNER, that the date of beginning and the time for completion during the normal 

working hours as specified in the General Conditions of the work to be done hereunder 

are essential conditions of this CONTRACT; and it is further mutually understood and 

agreed that the work embraced in this CONTRACT shall be commenced on a date to be 

specified in the "Notice to Proceed". 

 

The CONTRACTOR agrees that said work shall be prosecuted regularly, diligently, and 

uninterruptedly at such rate of progress as will insure full completion thereof within the 

time specified.  It is expressly understood and agreed, by and between the 

CONTRACTOR and the OWNER, that the time for the completion of the work described 

herein is a reasonable time for the completion of same, taking into consideration the 

average climatic range and usual industrial conditions prevailing in this locality. 

 

If the said CONTRACTOR shall neglect, fail or refuse to complete the work within the 

time herein specified, or any proper extensions thereof granted by the OWNER, then the 

CONTRACTOR does hereby agree, as a part consideration for the awarding of this 

CONTRACT, to pay to the OWNER the amount specified in the Information for Bidders, 

not as a penalty but as liquidated damages for such breach of CONTRACT as hereinafter 

set forth, for each and every calendar day that the CONTRACTOR shall be in default 

after the time stipulated in the CONTRACT for completion of the work. 
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The said amount is fixed and agreed upon by and between the CONTRACTOR and the 

OWNER because of the impracticability and extreme difficulty of fixing and ascertaining 

the actual damages the OWNER would in such event sustain, and said amount is agreed 

to be the amount of damages which the OWNER would sustain and said amount shall be 

retained from time to time by the OWNER from current periodic estimates. 

 

It is further agreed that time is of the essence of each and every portion of this 

CONTRACT and of the specifications wherein a definite and certain length of time is 

fixed for the performance of any act whatsoever; and where under the CONTRACT an 

additional time is allowed for the completion of any work, the new time limit fixed by 

such extension shall be of the essence of this CONTRACT.  The CONTRACTOR shall 

not be in default when the delay in completion of the work is due: 

 

A. To any preference, priority or allocation order duly issued by the State or Federal 

Government 

 

B. To unforeseeable cause beyond the control and without the fault or negligence of 

the CONTRACTOR, including, but not limited to, acts of God, or of the public 

enemy, acts of the OWNER, acts of another contractor in the performance of a 

contract with the OWNER, fires, floods, epidemics, quarantine restrictions, 

strikes, freight embargoes and severe weather. 

 

The CONTRACTOR shall, within ten (10) days from the beginning of any such 

delay, unless the OWNER shall grant a further period of time prior to the date of 

final settlement of the CONTRACT, notify the OWNER, in writing, of the causes 

of the delay.  The Owner shall ascertain the facts and extent of the delay and 

notify the CONTRACTOR within a reasonable time of its decision in the matter. 

 

 

16. Addenda and Interpretations 

 

All questions about the meaning or intent of the Contract Documents are to be directed to 

the Owner.  Interpretations or clarifications considered necessary by the Owner in 

response to such questions will be issued by Addenda mailed or delivered to all parties 

recorded by the Owner as having received the Bidding Documents. Questions received 

less than seven days prior to the date for opening of Bids may not be answered.  Only 

questions answered by formal written Addenda will be binding.  Oral and other 

interpretations or clarifications will be without legal effect. 

 

Addenda will be issued to modify the Bidding Documents as deemed advisable by the 

Owner. 

 

17. Substitution Clause 

 

Wherever in the Plans and Specifications any item of equipment or material is designed 

by reference to a particular brand, manufacturer, or trade name, it is understood that an 
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approved equal product, acceptable to the OWNER, may be substituted by the BIDDER 

or the CONTRACTOR. 

 

18. Retainage 

 

The Town of Groton reserves the right to retain 5% of the final contract price for a period 

not to exceed six (6) months from the date of final acceptance of the project. 

 

19. Laws and Regulations 

 

The bidder's attention is directed to the fact that all applicable Federal and State law, 

municipal ordinances, and the rules and regulations of all authorities having jurisdiction 

over construction of the project shall apply to the contract throughout, and they will be 

deemed to be included in the contract the same as though herein written out in full. 

 

20. List of Utilities in the Area 

 

Attention is called to the fact that the following Utility Companies have facilities in the 

area: 

City of Groton – Water 

Eversource – Electric 

Frontier – Communications 

Comcast Cablevision Co. – Communications 

Thames Valley Communications, Inc. – Communications 

Eversource – Gas 

Town of Groton – Sewer 

 

Information and data reflected in the Contract Documents with respect to Underground 

Facilities at or contiguous to the site is based upon information and data furnished to 

Owner by owners of such Underground Facilities or others, and Owner does not assume 

responsibility for the accuracy or completeness thereof unless it is expressly provided 

otherwise in the Supplementary Conditions.  The Contractor should acquaint himself with 

and adhere to the regulations of those utilities which are in the area of this Contract. 

 

When requested by the Contractor, all underground utilities will be located and marked 

on the surface by the controlling utility company at no cost to him.  Contractor will be 

responsible for notifying the Utility clearinghouse, "Call-Before-You-Dig" 48 hours prior 

to any excavation, to allow for the location of the existing utilities by controlling Utility 

Company. 

 

21. Sales Tax 

 

Under the terms of the regulations referring to CONTRACTORS and 

SUBCONTRACTORS, issued by the STATE TAX COMMISSION in administration of 

the STATE Sales and Use Tax, to which the BIDDER is referred, the CONTRACTOR 

may purchase materials or supplies to be consumed in the performance of this contract 
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without payment of tax and shall not include in his bid nor charge any use or sales tax 

thereon. 

 

22. Site Investigation and Conditions Affecting the Work 

 

Arrangements to visit the site may be made by calling the Public Works Department 

Engineering Division, (860) 448-4083, Monday through Friday, 8:30 a.m. to 3:30 p.m. 

 

A. The Contractor acknowledges that it has taken steps reasonably necessary to 

ascertain the nature and location of the work, and that it has investigated and 

satisfied itself as to the general and local conditions which can affect the work or 

its cost, including but not limited to: 

 

1. Conditions bearing upon transportation, disposal, handling, and storage of 

materials; 

2. The availability of labor, water, electric power, and roads; 

3. Uncertainties of weather, river stages, tides, or similar physical conditions 

at the site; 

4. The conformation and conditions of the ground; and 

5. The character of equipment and facilities needed preliminary to and during 

work performance. 

 

B. The Contractor also acknowledges that it has satisfied itself as to the character, 

quality, and quantity of surface and subsurface materials or obstacles to be 

encountered insofar as this information is reasonably ascertainable from an 

inspection of the site, including all exploratory work done by the Town, as well 

from the drawings and specifications made a part of this contract.  Any failure of 

the Contractor to take the actions described and acknowledged in this paragraph 

will not relieve the Contractor from responsibility for estimating properly the 

difficulty and cost of successfully performing the work, or for proceeding to 

successfully perform the work without additional expense to the Town. 

 

C. The Town assumes no responsibility for any conclusions or interpretations made 

 by the Contractor based on the information made available by the Town.  Nor 

does the Town assume responsibility for any understanding reached or 

representation made concerning conditions, which can affect the work by any of 

 its officers or agents before the execution of this contract, unless that 

understanding or representation is expressly stated in this Contract. 

 

D. The Contract Documents contain the provisions required for the construction of 

 the project.  Information obtained from an officer, agent or employee of the 

 OWNER or any other person shall not affect the risks or obligations assumed by 

 the CONTRACTOR or relieve him from fulfilling any of the conditions of the 

 CONTRACT. 
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23. Permits  

 

The Contractor must obtain all necessary construction and building permits; however, the 

fee for any permits issued by the Town of Groton shall be waived.  

 

24. Work Area 

 

Construction will be confined to the immediate work area only.  Trespass on property 

other than Town property or easements acquired by the Town for the project will be by 

written permission of the property owner only. 

 

25. Change Orders 

 

Any deviations from, additions to, or deductions from either scope of work or contract 

price shall be submitted by the Contractor to the Town in the form of a contract change 

order.  The Director of Public Works must approve this contract change order before said 

deviations, additions, or deductions shall be enacted. 

 

Further, all changes in scope of work involving unit price items shall be governed by the 

unit price indicated by the Contractor on the Base Bid Form. 

 

26. Wages 

 

Bidder is directed to Paragraph 45 of the General Conditions for wage rate scales and 

legislation applicable to this contract. 

 

27. Unbalanced Bids 

 

 An unbalanced bid is one in which the contractor’s unit prices are: 

  a. Significantly higher or lower than the Engineer’s estimate. 
 

  b. “Front loaded” so contractor receives a disproportionate payment for   

     work done during the early stages of a project.  
 

c. Token bid prices (i.e. penny unit bids). 
  

 While it is often impossible to designate precisely the dividing line 

between a balanced bid and an unbalanced bid, contractors should be aware that the 

Department may regard the unbalancing of a bid as so extreme, undeniable, or detrimental 

to the interests of the Town that it may question the contractor about the apparent 

unbalancing of the bid proposal, and, if the contractor cannot provide a satisfactory 

explanation of the apparent unbalancing, and   

if the Department’s assessment of the risk to the Town is unacceptable, reject the bid as 

nonresponsive. 
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28. OSHA Violations 

 

 In accordance with Connecticut General Statute Section 31-57b, no contract shall be         

awarded to a bidder if it is determined that the bidder (person or firm) has been cited for 

three (3) or more willful or serious violations of any occupational safety and health act or 

of any standard, order or regulation promulgated pursuant to such act during the three (3) 

year period preceding the date of bid opening. 

 

29.  Local Vendor Preference 

 The Town of Groton has adopted a policy of providing preference to selecting Local 

Vendors as outlined in this section. The term “Local Vendor” as used in this section shall 

mean, and be used interchangeably with, “Bidder” and “Contractor”. 

 

A. Definition: The term “Local Vendor” shall mean a company, firm, LLC, partnership, 

sole proprietorship or similar business with its principal place of business located 

within the Town of Groton. A business shall not be considered a local vendor unless 

satisfactory evidence has been submitted with the bid that clearly establishes that it 

has a bona fide principal place of business, including branches or satellite offices, in 

the Town of Groton.  Such documentation shall include evidence of ownership such 

as real estate and personal property bills, a lease agreement for the real estate from 

which the principal place of business operates, copies of deeds, or copies of paid real 

estate and personal property bills. 

 

B. Application: To be considered, and be given preference as a local vendor, the bidder 

must complete and submit with their bid, a local vendor registration affidavit of 

eligibility (included hereinafter) together with copies of any of the documents listed 

above in paragraph A. A local vendor registration affidavit of eligibility submitted 

after bids are opened will not be considered.  

 

C. Implementation: If the total bid amount, together with any add or deduct alternates the 

Town wishes to accept, submitted by a qualified responsive Local Vendor is not more 

than five percent (5%) higher than the lowest bid, then the Town has the right to 

award the contract to the local vendor provided he agrees to match the lowest bid. 

 

In the instance of two or more Local Vendors being within the 5% threshold, then the 

qualified responsive local vendor with the lowest actual bid will be given the first 

opportunity to match the low bid. 

 

For bids involving unit prices, and when the qualified responsive local vendor agrees 

to match the low total bid amount, he must also submit updated individual unit prices 

showing the total amount to meet the low bid. The Town of Groton reserves the right 

to approve or disapprove which unit prices are used to net the total bid amount. 

 

D. Notification: When a local vendor meets the criteria for submitting a successful bid 

and has provided all of the required documentation, a letter signed by the Public 

Works Director will be sent to the local vendor. The letter will notify the local vendor 

that they have met all of the criteria of this provision and will formally request that 
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they respond in writing to the Town within five (5) business days that they are 

willing to match the lowest price bid. In the case of bids with unit prices, the local 

vendor must also include a revised list of unit prices. Once the local vendor has 

agreed to match the low bid and all other conditions of a successful bid have been 

met, the contract will be awarded to the local vendor.  

 

E. Exemptions: Any bid made under the following are exempt from this section: 

 

a. Projects utilizing any Federal or State of Connecticut funds or grants 

b. Projects utilizing any special grant that stipulates the award must be made 

to the lowest qualified bidder 

 

 

END OF SECTION 
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PROPOSAL 

“POLICE DEPARTMENT FUEL TANK UPGRADES” 
 

 

Proposal of                                                                                          hereinafter called "BIDDER" 

 

*a corporation of the State of                                                                        

 

*a partnership, or 

 

*an individual doing business as                                                                    

 

To the Town of Groton, Connecticut 

 

Gentlemen: 

 

The undersigned hereby declares that no person or persons other than those named herein are 

interested in this proposal or in the Contract proposed to be taken; that it is made without any 

connection with any other person making any proposal for the same work, and is in all respects 

fair and without collusion or fraud; that no person acting for or employed by the Town of Groton 

is directly interested therein, or in the supplies or works to which it relates, or in any portion of 

the profits thereof; that it is understood that the Town, its agents and employees are not to be in 

any manner held responsible for the accuracy of, or bound by, the estimates or borings or plan of 

borings relative to the work and appearing on plans or in the foregoing notice; and that all such 

estimates, etc., are to be considered solely for the purpose of filling out and comparing the 

several proposals. 

 

The undersigned further declares that he has carefully examined the Information For Bidders, 

Contract documents, including the Plans and Specifications, and has inspected the site and will 

contract to provide all necessary tools, apparatus and implements, freight, cartage, and expense, 

and to do all the work and furnish all the materials necessary in the manner and upon the 

conditions specified and upon the following terms at the prices specified on the following pages. 

 

The undersigned agrees to furnish satisfactory bonds and insurance as required by Paragraph 1 of 

the General Conditions, Section 8, 9, 10 and 11 of the Information for Bidders and by the 

Supplementary Conditions Section 1, and to execute within 30 days after notice of the award, a 

formal contract with the Town of Groton for the fulfillment of this proposal, and it is agreed that 

in case of failure on the part of the undersigned to do so, the certified check or bid bond 

deposited herewith shall be forfeited to the Town of Groton as liquidated damages for such 

failure. 
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BIDDER hereby agrees to commence work under this contract on or before a date to be specified 

in written NOTICE TO PROCEED of the OWNER and to fully complete the project in strict 

compliance with the Contract Documents by August x, 2024.  BIDDER further agrees to pay as 

liquidated damages, the sum of $200.00 for each consecutive calendar day thereafter as 

hereinbefore provided in Paragraph 15 of the Information for Bidders. 

 

BIDDER acknowledges receipt of the following addendum: 

______________________________________________________________________________ 

______________________________________________________________________________ 

 

The undersigned further agrees, in case of a corporation or fictitious trade name, that an 

acceptable certificate will be filed showing the proper officer or person authorized to sign said 

contract. 

 

Amounts are to be shown in both words and figures.  In case of discrepancy, the amount shown 

in words will govern. 

 

Any unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit,  

insurance, etc., to cover the finished work of the several kinds called for. 

 

Bidder understands that the Owner reserves the right to reject any or all bids and to waive any  

formalities in the bidding. 

 

The bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 

calendar days after the scheduled closing time for receiving bids. 

 

The bid Security attached in the sum of: 

_______________________________________________________dollars ($____________) 

 

is to become the property of the Owner in the event the Contract and Contract Bonds are not 

executed within the time above set forth, as liquidated damages for the delay and additional 

expense to the Owner caused thereby. 
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“POLICE DEPARTMENT FUEL TANK UPGRADES” 

GROTON, CONNECTICUT 

 

NOTE: All prices must be written in ink or typewritten, in words and in figures for the entire 

proposal.  In case of discrepancy, words will take precedence over numbers and unit prices will 

take precedence over extended prices. 

 

THE TOTAL LUMP SUM BASE BID AS COMPUTED BY THE BIDDER, TO COMPLETE 

THE PROJECT AS SPECIFIED: 

 

IN FIGURES:            

 

 

IN WORDS:            
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The undersigned offers the following information as evidence of his qualifications to perform the 

work as bid upon according to all requirements of the Plans and Specifications. 

 

1. Have been in business under present business name:                               years. 

 

2. Ever failed to complete any work?                             

 

3. List the more important contracts recently completed by you, stating approximate cost for 

each, and the month and year completed. 

 

a.  Location__________________________________________________________ 

 

Project/Phone#_____________________________________________________ 

 

Engineer/Phone#____________________________________________________ 

 

Completion Date____________________________________________________ 

 

Amount of Contract_________________________________________________ 

 

b. Location__________________________________________________________ 

 

Project/Phone#_____________________________________________________ 

 

Engineer/Phone#____________________________________________________ 

 

Completion Date____________________________________________________ 

 

Amount of Contract_________________________________________________ 

 

c. Location__________________________________________________________ 

 

Project/Phone#_____________________________________________________ 

 

Engineer/Phone#____________________________________________________ 

 

Completion Date____________________________________________________ 

 

Amount of Contract____________________________________ _____________ 

 

4. Bank Reference/Phone#          
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This firm consists of the following members: 

 

Full Name       Residence 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

The officers are: 

 

 Full Name Residence 

President:______________________________________________________________________ 

 

Treasurer: _____________________________________________________________________ 

 

Directors:______________________________________________________________________ 

 

______________________________________________________________________ 

 

______________________________________________________________________ 

 

Respectfully Submitted: 

 

__________________________________________ 

(Firm Name) 

SEAL: (If bid is by a Corporation) 

By: ______________________________________ 

(Signature) 

__________________________________________ 

(Typed Name and Title) 

__________________________________________ 

 

__________________________________________ 

(Business Address) 

__________________________________________ 

(Telephone) 

_________________________________________ 

                                                                                 (Fax) 

             

        __________________________________________ 

                                                                                  (Email)
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(ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION) 

 

STATE OF ___________ 

                              ss: 

COUNTY OF _________ 

 

ON THIS              DAY OF                            , 20__, BEFORE ME PERSONALLY 

CAME AND APPEARED                                , TO ME KNOWN, WHO, BEING BY ME 

DULY SWORN, DID DEPOSE AND SAY THAT HE RESIDES AT                                       , 

THAT HE IS THE                                      OF                                            , THE 

CORPORATION DESCRIBED IN AND WHICH EXECUTED THE FOREGOING 

INSTRUMENT THAT HE KNOWS THE SEAL OF SAID CORPORATION - THAT ONE OF 

THE IMPRESSIONS AFFIXED TO SAID INSTRUMENT IS AN IMPRESSION OF SUCH 

SEAL - THAT IT WAS SO AFFIXED BY ORDER OF THE DIRECTORS OF SAID 

CORPORATION, AND THAT HE SIGNED HIS NAME THERETO BY LIKE ORDER. 

 

(SEAL)  ______________________________ 

(NOTARY PUBLIC) 

****************************************************************************** 

(ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP) 

 

STATE OF____________ 

ss: 

COUNTY OF _________ 

 

     ON THIS            DAY OF                       , 20__, BEFORE ME PERSONALLY CAME AND 

APPEARED                                            , TO ME KNOWN AND KNOWN TO ME TO BE 

ONE OF THE MEMBERS OF THE FIRM OF                                                  DESCRIBED IN 

AND WHO EXECUTED THE SAME AS AND FOR THE ACT AND DEED OF SAID FIRM. 

 

(SEAL)  ______________________________ 

(NOTARY PUBLIC) 

****************************************************************************** 

(ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL) 

STATE OF____________ 

ss: 

COUNTY OF__________ 

 

     ON THIS            DAY OF                        , 20__, BEFORE ME PERSONALLY CAME AND 

APPEARED                                             TO ME KNOWN AND KNOWN TO ME TO BE THE 

PERSON DESCRIBED IN AND WHO EXECUTED THE SAME.  

 

(SEAL)  ______________________________ 

(NOTARY PUBLIC) 
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TOWN OF GROTON 

LOCAL VENDOR REGISTRATION 

AFFIDAVIT OF ELIGIBILITY 

 

Legal Name of Business: _________________________________________________________ 

 

Business Type:  Corporation   LLC Partnership Sole Proprietorship Other 

 

Physical Groton Address: ________________________________________________________ 

 

Mailing Address (if different): ____________________________________________________ 

 

City: _______________________________________ State: ________ Zip Code:____________ 

 

Owner/Principal Name: __________________________________________________________ 

 

Phone: ___________________________ E-Mail:______________________________________ 

 

Supporting Documentation Attached (check one): 

 

 Copy of cancelled check for payment of real estate or personal property taxes 

 Copy of long-term lease of the real estate from which the business is operated 

 Copy of deed 

 Other: ________________________________________________________ 

 

Under penalty of perjury, the undersigned states that the foregoing statements are true and 

correct. 

Authorized Signature:___________________________________ Date:____________________ 

Printed Name: ________________________________ Title:_____________________________ 

Personally appeared,______________________________________________ owner/principal of 

________________________________________________________, signer and sealer of the 

foregoing instrument and acknowledged the truth of the foregoing before me on the _____day 

of____________in the year__________ 

_________________________________ 

Notary Public 

My Commission expires:_____________ 
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BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, _____________ 

 

______________________ as Principal, and _________________________________________ 

 

as Surety, are hereby held and firmly bound unto The Town of Groton as owner in the penal sum 

of                                                                                  for the payment of which, well and truly to 

be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, 

successors and assigns.   

 

Signed this            day of                           , 20__ 

 

The condition of the above obligation is such that whereas the Principal has submitted 

to The Town of Groton a certain bid, attached hereto and hereby made a part hereof to enter into 

a contract in writing for the 

                                                                                                                                       

 NOW, THEREFORE, 

 

A. If said Bid shall be rejected, or in the alternate, 

B. If said Bid shall be accepted and the Principal shall execute and deliver a 

contract in the Form of Contract attached hereto, properly completed in 

accordance with said Bid, and shall furnish a bond for his faithful 

performance of said contract, and for the payment of all persons performing 

labor or furnishing materials in connection therewith, and shall provide the 

required evidence of insurance, 

 

THEN, this obligation shall be void, otherwise the same shall remain in force and 

effect; it being expressly understood and agreed that the liability of the Surety for any and all 

claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated. 

 

The Surety, for value received, hereby stipulates and agrees that the obligations of said 

Surety and its bond shall be in no way impaired or affected by any extension of the time within 

which the Owner may accept such Bid; and said Surety does hereby waive notice of any such 

extension. 
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands 

and seals, and such of them as are corporations have caused their corporate seals to be hereto 

affixed and these presents to be signed by their proper officers, the day and year first set forth 

above. 

 

 

 

ATTEST: 

 

________________________________     _________________________(S) 

 (Principal) Secretary       Principal 

 

 (SEAL)          

 

_________________________________  By     ________________________ (S) 

 Witness as to Principal     Attorney-in-Fact 

 

_________________________________       ___________________________ 

 (Address - Zip Code)        (Address - Zip Code) 

 

 

ATTEST:                    

 

_________________________________     ___________________________ 

 (Surety) Secretary         Surety  

 

 (SEAL)                 

 

 

_________________________________  By   ________________________(S) 

 Witness as to Surety            Attorney-in-Fact 

 

_________________________________        ___________________________ 

 (Address - Zip Code)     (Address - Zip Code) 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 26 

TOWN OF GROTON 

CONTRACT # 24-19 

 

 

This Contract is entered into this ____ day of _________, 20__, between the TOWN OF 

GROTON, hereinafter called the TOWN and _______________________________________ 

hereinafter called the CONTRACTOR, whereby the CONTRACTOR agrees to complete the 

work on the project entitled “POLICE DEPARTMENT FUEL TANK UPGRADES” in 

accordance with the contract documents which consist of the Instructions to Bidders, the 

Proposal, General and Supplementary Conditions, plans and specifications and which are hereby 

made part of this Contract.  The CONTRACTOR agrees to carry on the work with diligence and 

dispatch, and to furnish such equipment and labor as is consistent with good construction 

practice and furnish the completed project to the TOWN in a good and usable condition. 

 

The TOWN agrees that it will pay the CONTRACTOR as specified in the Specifications and the 

Proposal, and upon satisfactory completion of the work, it will accept the project.  After 

completion of the project, and acceptance by the TOWN the CONTRACTOR shall submit an 

itemized final estimate.  No later than 31 days after acceptance of the final estimate by the 

TOWN, the TOWN shall pay 95% of the Contract price.  No later than six (6) months after 

acceptance of the final estimate, the TOWN will pay the 5% retained, unless in that time the 

materials or workmanship in the project shall have been found to be defective. 

 

The total payment will be 

______________________________________________________________________________

($__________________). 

 

 

Signed at Groton, Connecticut this _____ day of _______________, 20__ 

 

 

For the CONTRACTOR     FOR TOWN OF GROTON 

 

 

_____________________________    _____________________________ 

John Burt 

Town Manager 

 

_____________________________    _____________________________ 

Delia Morrison 

Director of Finance 

 

_____________________________ 

Greg A. Hanover, P.E. 

Director of Public Works
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PAYMENT BOND 
 

 Bond #____________ 

KNOW ALL MEN BY THESE PRESENTS: 

 

That we _______________________________________________________________________ 

(Name of Contractor) 

a _________________________________________________hereinafter called “Principal” and 

(corporation, partnership or individual) 

 

_____________________________, of ______________________, State of _______________, 

(Surety)   (City/Town) 

hereinafter called “Surety” are held and firmly bound unto ______________________________, 

(Owner) 

of ____________________________________, hereinafter called “Owner”, in the penal sum of 

 (City/Town, State) 

_______________________________________________________________________ Dollars 

($_________________________) in lawful money of the United States, for the payment of 

which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered 

into a certain contract with the Owner, dated the ______ day of ___________________, 20__, a 

copy of which is hereto attached and made a part hereof for the construction of: 

 

    POLICE DEPARTMENT FUEL TANK UPGRADES  

 

NOW, THEREFORE, if the Principal shall make payment to all persons, firms, 

subcontractors, and corporations furnishing materials for or performing labor in the prosecution 

of the work provided for in such contract, and any authorized extension or modification thereof, 

including all amounts due for materials, lubricants, oil, gasoline, coal and coke consumed, repairs 

on machinery, equipment and tools, or insurance premiums on said work, and for all labor, 

performed in such work whether by subcontractor or otherwise, then this obligation shall be void; 

 otherwise to remain in full force and effect. 

 

PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and 

agrees that no change, extension of time, alteration or addition to the terms of the contract or to 

the work to be performed thereunder or the specifications accompanying the same shall in any 

way affect its obligation on this bond, and it does hereby waive notice of any such change, 

extension of time, alteration or addition to the terms of the contract or to the work or to the 

specifications. 

 

PROVIDED, FURTHER, that no final settlement between the Owner and the 

Contractor shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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PROVIDED, FURTHER, that the provisions of Sec. 49-41a of the Connecticut General 

Statutes are incorporated herein and made a part hereof.  Any provision of this bond contrary to 

such statutory provisions shall not be enforceable. 

 

IN WITNESS, WHEREOF, this instrument is executed in three (3) counterparts, each 

one of which shall be deemed an original, this the _____ day of _________________, 20__. 

 

ATTEST: 

 

________________________________     _________________________(S) 

 (Principal) Secretary       Principal 

 

 (SEAL)          

 

_________________________________  By     ________________________ (S) 

 Witness as to Principal     Attorney-in-Fact 

 

_________________________________       ___________________________ 

 (Address - Zip Code)        (Address - Zip Code) 

 

 

ATTEST:                    

 

_________________________________     ___________________________ 

 (Surety) Secretary         Surety  

 

 (SEAL)                 

 

 

_________________________________  By   ________________________(S) 

 Witness as to Surety            Attorney-in-Fact 

 

_________________________________        ___________________________ 

 (Address - Zip Code)     (Address - Zip Code) 

 

 

 

NOTE:  Date of Bond must not be prior to date of Contract.  If Contractor is Partnership, all 

partners should execute bond.
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PERFORMANCE BOND 

Bond #____________ 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

That we _______________________________________________________________________ 

           (Name of Contractor) 

a _________________________________________________ hereinafter called “Principal” and 

    (corporation, partnership or individual) 

_____________________________ of  ______________________, State of _______________, 

      (Surety)        (City/Town) 

hereinafter called the “Surety”, are held and firmly bound unto ___________________________ 

          (Owner) 

of ______________________________________________, hereinafter called “Owner”, in the  

   (City/Town, State) 

penal sum of ____________________________________________________________Dollars 

($__________________________) in lawful money of the United States, for the payment of 

which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered in a 

certain contract with the Owner, dated the ______ day of ____________________, 20__, a copy 

of which is hereto attached and made a part hereof for the construction of: 

 

    POLICE DEPARTMENT FUEL TANK UPGRADES 

 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, 

all the undertakings, covenants, terms, conditions, and agreements of said contract during the 

original term thereof, and any extensions thereof which may be granted by the Owner, with or 

without notice to the Surety, and if he shall satisfy all claims and demands incurred under such 

contract, and shall fully indemnify and save harmless the Owner from all costs and damages 

which it may suffer by reason of failure to do so, and shall reimburse and repay the Owner all 

outlay and expense which the Owner may incur in making good any default, then this obligation 

shall be void;  otherwise to remain in full force and effect. 

 

PROVIDED, FURTHER, that the said Surety, for such value received hereby stipulates 

and agrees that no change, extension of time, alteration or addition to the terms of the contract or 

to the work shall in any way affect its obligation on this bond, and it does hereby waive notice of 

any such change, extension of time, alteration or addition to the terms of the contract or to the 

work or to the specifications. 

 

PROVIDED, FURTHER, that no final settlement between the Owner and the 

Contractor shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.   
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IN WITNESS WHEREOF, this instrument is executed in three (3) counterparts, each of 

which shall be deemed an original, this the _______ day of ____________________, 20__. 

 

ATTEST: 

 

________________________________     _________________________(S) 

 (Principal) Secretary       Principal 

___________________________ 

(SEAL)          

 

_________________________________  By     ________________________ (S) 

 Witness as to Principal     Attorney-in-Fact 

 

_________________________________       ___________________________ 

 (Address - Zip Code)        (Address - Zip Code) 

 

 

ATTEST:                    

 

_________________________________     ___________________________ 

 (Surety) Secretary         Surety  

 

 (SEAL)                 

 

 

_________________________________  By   ________________________(S) 

 Witness as to Surety            Attorney-in-Fact 

 

_________________________________        ___________________________ 

 (Address - Zip Code)     (Address - Zip Code) 

 

NOTE:  Date of Bond must not be prior to date of Contract.  If Contractor is Partnership, all 

partners should execute Bond. 
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GENERAL CONDITIONS 

 

1. Insurance Requirements 

2. Town Representation 

3. Contractor Field Supervision 

4. Engineering 

5. Contract Drawings, Maps and Specifications 

6. Utility Relocation 

7. Test Pits 

8. Explosives 

9. Dust Control 

10. Sanitary Facilities 

11. Pre-Construction Meeting 

12. Construction Meetings 

13. Quantities 

14. Differing Site Conditions 

15. Reports 

16. Eliminated Items 

17. Work Stoppages 

18. Traffic Control 

19. Protection of Existing Vegetation, Structures, Equipment, Utilities & 

Improvements 

20. Engineer 

21. Progress Payments 

22. General Guaranty 

23. Daily Clean Up 

24. Nondiscrimination 

25. Roadway Closings 

26. Extra Work  

27. Samples 

28. Quality of Equipment and Materials 

29. Shop or Setting Drawings 

30. Plans & Specifications at the Site 

31. Materials, Services and Facilities 

32. Contractor's Title to Materials 

33. Inspection of Construction 

34. Inspection and Testing of Materials 

35. Contractor's Obligation 

36. Weather Conditions 

37. Provisions Required by Law Deemed Inserted 

38. Right of the Owner to Terminate Contract 

39. Acceptance of Final Payment Constitutes Release 

40. Assignments 

41. Codes, Regulations and Issue Date of Standard Specifications 

42. Emergency Telephone Number 

43. Other Contracts 

44. The Owner's Duties and Rights 
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45. Wage Rates 

46. Contract Bid Breakdown (Lump Sum) 

47. Hours of Work  

48. Waste Disposal 
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1. Insurance Requirements 

 

The Contractor must carry insurance under which the Town is an ADDITIONAL 

INSURED.  Such insurance must be by insurance companies licensed to write such 

insurance in Connecticut against the risks and for no less than the minimum amounts and 

duration’s as set forth in the SUPPLEMENTARY CONDITIONS, Section 1. 

 

2. Town Representation 

 

 The Town will be represented at all times by the Director of Public Works or an 

authorized representative of the Public Works Department.  They shall have the 

responsibility and authority for the interpretation of the Contract, its specifications and 

drawings. 

 

3. Contractor Field Supervision 

 

 The Contractor must have a competent Field Supervisor on the job during all working 

hours.  His name, address and phone number shall be available to the Town for after-hour 

emergencies. 

 

4. Engineering 

 

 All field engineering and inspection shall be provided by the Engineering Division of the 

Public Works Department and/or its consultant engineer. No field changes shall be 

allowed without specific notification of and approval by the Owner. Any changes will be 

recorded on prints and initialed by the Owner’s representative. 

 

5. Contract Drawings, Maps and Specifications 

 

 A. Omissions from the drawings or specifications or the mis-description of details of   

  work which are manifestly necessary to carry out the intent of the drawings and   

specifications, or which are customarily performed, shall not relieve the 

Contractor from performing such omitted or mis-described details of the work but 

they shall be performed as if fully and correctly set forth and described in the 

drawings and specifications. 

 

 B. The Contractor shall check all drawings furnished to him immediately upon their 

receipt and shall promptly notify the Owner of any discrepancies.  Figures marked 

on drawings shall in general be followed in preference to scale measurements.  

The Contractor shall compare all drawings and verify the figures before laying out 

the work and will be responsible for any errors which might have been avoided 

thereby. 

 

 C. Any discrepancies found between the Drawings and Specifications and site   

  conditions or any errors or omissions in the Drawings or Specifications shall be   

immediately reported to DIRECTOR OF PUBLIC WORKS in writing, who shall 

promptly correct such error or omission in writing.  Any work done by the   
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  CONTRACTOR after their discovery of such discrepancies, errors or omissions   

without notifying the DIRECTOR OF PUBLIC WORKS shall be done at the 

CONTRACTOR’S risk. 

 

 D. Further instructions may be issued by the DIRECTOR OF PUBLIC WORKS  

  during the progress of the work by means of Drawings or oral or written    

  instruction to make more clear or specific the Drawings and Specifications or as   

  may be necessary to explain or illustrate changes in the work to be done.  The   

  CONTRACTOR shall carry out the work in accordance with the additional   

  Drawings and instructions. 

 

6. Utility Relocation 

 

All temporary utility relocations encountered shall be the responsibility of the Contractor 

and all labor and materials shall be included in his general expense.  All permanent utility 

relocations listed on the drawings or as directed by the Town shall be paid for by the 

Town.   

 

7. Test Pits 

 

At locations shown on the plans or designated by the Owner, the Contractor shall 

excavate and expose existing utilities and other structures prior to start of construction.  

Elevations and locations and other pertinent data of the exposed utilities and other 

structures are to be recorded and forwarded to the Owner. 

 

8. Explosives 

 

Explosives shall not be used for rock excavation. 

 

9. Dust Control 

 

Calcium Chloride shall be used as directed.  Maximum application shall be at a rate one 

pound per square yard.  Water vehicles may also be used as deemed necessary. 

 

The Contractor shall erect temporary dust curtains/walls so that no dust or debris shall 

enter the adjoining areas. 

 

10. Sanitary Facilities 

 

The Contractor shall provide temporary sanitary facilities for their employees.  These 

facilities shall be cleaned regularly and, in all ways, comply with the State and Town 

Health Regulations. 

 

11. Pre-Construction Meeting 

 

The Owner will conduct a pre-construction meeting with the selected Contractor.  The 

purpose of the meeting will be to answer any questions the Contractor may have about 
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scheduling, the scope of work, the methods of work to be applied, and/or other technical 

or contractual issues. 

 

12. Construction Meetings 

 

To enable orderly review during progress of the Work and to provide for systematic 

discussion of problems, the Owner will conduct project meetings throughout the 

construction period.  Persons designated by the Contractor to attend and participate in the 

project meetings shall have all required authority to commit the Contractor to solutions 

agreed upon in the project meetings. 

 

13. Quantities 

 

The estimated quantities of work to be done and materials to be furnished under this 

Contract, are provided only for use in comparing bids and to indicate the approximate 

total amount of the Contract. 

 

14. Differing Site Conditions 

 

 A. The Contractor shall promptly, and before the conditions are disturbed, give a    

  written notice to the Owner of: 

 

  1.   Subsurface or latent physical conditions at the site which differ materially   

   from those indicated in this contract, or  

 

  2.   Unknown physical conditions at the site, of an unusual nature, which    

 differ materially from those ordinarily encountered and provided for in the 

Contract. 

 

 B.  The Owner shall investigate the site conditions promptly after receiving the     

   notice.  If the conditions do materially so differ and cause an increase or decrease   

  in the Contractor's cost of, or the time required for, performing any part of the     

  work under this Contract, whether or not changes as a result of the conditions, an   

  equitable adjustment shall be made under this clause and the contract modified in   

  writing accordingly. 

 

C.  No request by the Contractor for an equitable adjustment to the contract under this 

   clause shall be allowed, unless the Contractor has given the written notice 

     

  required. 

 

D.  No request by the Contractor for an equitable adjustment to the Contract for     

  differing site conditions shall be allowed if made after final payment under this     

  contract. 
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15. Reports 

 

The Contractor and each of his subcontractors shall submit to the Town, such schedules 

of quantities and costs, progress reports, payrolls, estimates, delivery tickets and other 

data as the Town may request. 

 

16. Eliminated Items 

 

Should any items contained in the proposal be found unnecessary for the proper 

completion of the contracted work, or if due to over expenditure on other contract items; 

the Owner may eliminate certain items from the Contract.  Such action shall in no way 

invalidate the Contract and no allowance will be made for such items in making final 

payment except for such work already completed or materials previously purchased for 

those items. 

 

17. Work Stoppages 

 

Should the Town be prevented or enjoined from proceeding with work either before or 

after the start of construction by reason of any litigation or other reason beyond the 

control of the Town, the Contractor shall not be entitled to or assert claim for damage by 

reason of said delay.  However, time for completion of the work will be extended to such 

reasonable time as the Town may determine.  Such time extension will be set forth in 

writing. 

 

18. Traffic Control 

 

The Contractor will furnish and pay for traffic control men to direct and control traffic in 

the immediate construction area. The Contractor will be responsible for maintenance of 

adequate barricades, signs, and warning systems to protect the job and the traveling 

public. 

 

Use of uniformed police or traffic control personnel will in no way relieve the Contractor 

of his responsibility for traffic accidents caused by their failure to provide adequate 

barricades, signs and warning devices. 

 

19. Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 

 

A.  The Contractor shall preserve and protect all structures, equipment, and vegetation 

(such as trees, shrubs, and grass) on or adjacent to the work site, which are not to 

be removed and which do not unreasonably interfere with the work required under 

this contract.  The Contractor shall only remove trees when specifically authorized 

to do so and shall avoid damaging vegetation that will remain in place.  If any 

limbs or branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall trim those 

limbs or branches with a clean cut. 

 

B.  The Contractor shall protect from damage all existing improvements and utilities   
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  (1) at or near the work site and (2) on adjacent property of a third party, the 

 locations of which are made known to or should be known by the Contractor.  The 

 Contractor shall repair any damage to those facilities, including those that are the   

  property of a third party, resulting from failure to comply with the requirements of 

 this contract or failure to exercise reasonable care in performing the work.  If the   

  Contractor fails or refuses to repair the damage promptly; the Owner may have the 

 necessary work performed and charge the cost to the Contractor. 

 

20. Engineer 

 

The term "Engineer" shall mean the duly authorized representative of the Public Works 

Department. 

 

21. Progress Payments 

 

On the first of each month but not more than once each month, the Contractor may 

submit a Request for Payment for work done.  The CONTRACTOR shall furnish the 

OWNER all reasonable facilities required for obtaining the necessary information relative 

to the progress and execution of the work.  He must, if requested by the Owner, submit 

satisfactory evidence that he has paid in full for all labor, materials, and equipment 

included in the monthly estimate. The estimates shall be made on forms furnished by the 

Town and the Contractor shall certify that the estimate is correct and the work performed 

is in conformity with the plans and specifications.   

 

Within fifteen (15) days from the date of approval of a Request for Payment by the 

OWNER, the TOWN shall: 

 

A.  Pay the Request for Payment as approved less a five percent (5%) retainage. 

 

B.  Approve such other amount as he shall decide is due the CONTRACTOR,   

  informing the CONTRACTOR in writing of his reasons for approving the    

  amended amount, or 

 

C.  Withhold payment in whole or in part on an approved Request for Payment to the   

extent necessary to protect itself from loss on account of any of the following 

causes discovered subsequent to approval of Request for Payment by the OWNER 

provided they inform the CONTRACTOR in writing of their reasons for 

withholding payment in whole or in part: 

 

  1. Defective work. 

 

2.  Evidence indicating the probable filing of claims by other parties against   

  the CONTRACTOR.   

 

3. Failure of the CONTRACTOR to make payments to 

 SUBCONTRACTORS, material suppliers or labor. 
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  4. Damage to another CONTRACTOR. 

 

After completion of the project and acceptance by the Town, the Contractor shall submit 

an itemized final estimate.  No later than six (6) months after acceptance of the final 

estimate, the Town shall pay the 5% retained, unless, within that time, the materials or 

workmanship in the project have been found defective.  The Contractor agrees that the 

OWNER may expend the same in making such repairs or replacements of said work as 

the OWNER may deem expedient upon proper notification in writing to the Contractor. 

 

22. General Guaranty 

 

Neither the final certificate of payment nor any provision in the contract documents, nor 

partial or entire occupancy of the premises by the Owner, shall constitute an acceptance 

of work not done in accordance with the contract documents or relieve the Contractor of 

liability in respect to any express warranties or responsibility for faulty materials or 

workmanship.  The Contractor shall remedy any defects in the work and pay for any 

damage to other work resulting therefrom.  The Owner will give notice of observed 

defects with reasonable promptness. 

 

23. Daily Clean-Up 

 

Before the completion of each days work, the Contractor shall be responsible for cleaning 

up and removing or relocating all excavated material, debris, equipment and like and for 

temporary backfilling or filling excavations as necessary to insure the continuous flow of 

traffic in roadways where work is progressing including access to private property during 

non-working hours. 

 

24. Nondiscrimination 

 

Discrimination is prohibited under this contract. 

 

No person in the United States shall, on the ground of race, color, national origin, or sex, 

be excluded from participation under any program or activity of a recipient government 

which government receives funds made available under Subtitle A of the State and Local 

Fiscal Assistance Act of 1972.  Any prohibition against discrimination on the basis of age 

under the Age Discrimination Act of 1975 (hereinafter referred to as discrimination on 

the basis of age) or with respect to an otherwise qualified handicapped individual as 

provided in section 504 of the Rehabilitation Act of 1973, (hereinafter referred to as 

discrimination on the basis of handicapped status) or any prohibition against 

discrimination on the basis of religion, as well as any exemption from such prohibition as 

provided in the Civil Rights Act of 1964 or the Civil Rights Act of 1968 (hereinafter 

referred to as discrimination on the basis of religion) shall also apply to any such program 

or activity. 

 

All of subpart E of “Regulations governing the Payment of Entitlements under Title I of 

the State and Local Fiscal Assistance Act of 1972” as Amended by the State and Local 

Fiscal Assistance Amendments of 1976 applies. 
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The Town of Groton does not discriminate against individuals with disabilities as 

provided in the Americans With Disabilities Act (ADA).  The Town expects that the 

vendors and/or contractors with whom it does business will comply with the American 

With Disabilities Act to the extent required by law.  If awarded a contract with the Town, 

the successful vendor/contractor will be required to sign a statement agreeing to comply 

with the provisions of ADA. 

 

25. Roadway Closings 

 

In certain cases where deemed necessary for protection of the public, the Groton Director 

of Public Works MAY officially close a road to vehicular traffic for a specified period of 

time.  Prior to closing any roads in accordance with this paragraph, detours shall be 

established by the CONTRACTOR, approved by the OWNER, and suitable signs erected. 

 Access to all homes and business shall be maintained at all times for area residents and 

emergency vehicles. 

 

26. Extra Work 

 

The Contractor shall be responsible for performing any extra work, as requested by the 

Owner, made necessary by changes in plan or required to fulfill the scope of the project.  

Such work shall be performed by the Contractor at the unit or lump sum price provided in 

the Contract. 

 

27. Samples 

 

All samples called for in the Specifications or required by the OWNER shall be furnished 

by the CONTRACTOR at his expense and shall be submitted to the OWNER for his 

approval.  Samples shall be furnished so as not to delay fabrication, allowing the 

OWNER reasonable time for the consideration of the samples submitted.  

CONTRACTOR shall furnish such samples of materials, and workmanship shall be in 

accordance with approved samples. 

 

28. Quality of Equipment and Materials 

 

A.  Everything furnished and provided shall be new, and all materials and equipment   

  shall be of the quality specified.  All unspecified materials and equipment shall be 

equal in grade and quality to specified materials.  The CONTRACTOR shall 

furnish satisfactory evidence as to the kind and quality of all materials. 

 

B.  In order to establish standards of quality, the OWNER may have, in the detailed   

  Specifications, referred to certain products by name and catalog number.  This   

 procedure is not to be construed as eliminating from competition other products of 

        equal or better quality by other manufacturers where fully suitable in design. 

 

C.  The CONTRACTOR shall abide by the OWNER'S judgment when proposed   

  substitute materials or items of equipment are judged to be unacceptable and shall   
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  furnish the specified materials or items of equipment in such cases.  All proposals   

for substitutions shall be submitted in writing by the General CONTRACTOR and 

not by individual trades or material suppliers.  The OWNER will approve or 

disapprove proposed substitutions in writing within a reasonable time.  No 

substitute materials shall be used unless approved in writing.  

 

29. Shop or Setting Drawings 

 

The Contractor shall submit promptly to the Owner two copies of each shop or setting 

drawing prepared in accordance with the schedule predetermined as aforesaid.  After 

examination of such drawings by the Owner and the return thereof, the Contractor shall 

make such corrections to the drawings as have been indicated and shall furnish the Owner 

with two corrected copies.  If requested by the Owner, the Contractor must furnish 

additional copies.  Regardless of corrections made in, or approval given to, such drawings 

by the Owner, the Contractor will nevertheless be responsible for the accuracy of such 

drawings and for their conformity to the Plans and Specifications, unless they notify the 

Owner in writing of any deviations at the time they furnish such drawings. 

 

30. Plans and Specifications at the Site 

 

The Contractor shall maintain at the Work Site, one copy of all Drawings, Specifications, 

Addenda, approved Shop Drawings, Change Orders and other modifications, Schedules, 

Instructions, etc. in good order and marked to record all changes made during 

construction.  These shall be available at all times to the Owner or authorized 

representatives. 

 

31. Materials, Services, and Facilities 

 

It is understood that except as otherwise specifically stated in the contract documents, the 

Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, 

power, transportation, superintendence, temporary construction of every nature, and all 

other services and facilities of every nature whatsoever necessary to execute, complete, 

and deliver the work within the specified time. 

 

32. Contractor's Title to Materials 

 

No materials or supplies for the work shall be purchased by the Contractor or by any 

Subcontractor subject to any chattel mortgage or under a conditional sale contract or other 

agreement by which an interest is retained by the seller.  The Contractor warrants that 

they have good title to all materials and supplies used by them in the work, free from all 

liens, claims or encumbrances. 

 

33. Inspection of Construction 

 

A. Definition.  "Work" includes, but is not limited to materials, workmanship, and 

 manufacture and fabrication of components. 
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B. The Contractor shall maintain an adequate inspection system and perform such 

 inspections as will ensure that the work called for by this contract conforms to 

 contract requirements.  The Contractor shall maintain complete inspection records 

 and make them available to the Town.  All work is subject to inspection and test 

 at all places and at all reasonable times before acceptance to ensure strict 

 compliance with the terms of the contract. 

 

C. Town inspections and tests are for the sole benefit of the Town and do not: 

 

 1. Relieve the Contractor of responsibility for providing adequate quality   

  control measures; 

 

 2. Relieve the Contractor of responsibility for damage to or loss of the   

 material before acceptance; 

 

 3. Constitute or imply acceptance; 

 

D. The presence or absence of a Town inspector does not relieve the Contractor from 

 any contract requirement, nor is the inspector authorized to change any term or 

 condition of the specification without the Owner's written authorization. 

 

34. Inspection and Testing of Materials 

 

A.  All materials and equipment used in the construction of the project shall be   

  subject to adequate inspection and testing in accordance with accepted standards.   

  The laboratory or inspection agency shall be selected by the Owner.  The Owner   

  will pay for all laboratory inspection service direct, and not as a part of the   

  Contract. 

 

B. Materials of construction, particularly those upon which the strength and

 durability of the structure may depend, shall be subject to 

inspection and testing to establish conformance with specifications and suitability 

for uses intended. 

  

35. Contractor's Obligations 

 

 The Contractor shall and will, in good workmanlike manner, do and perform all work and 

furnish all supplies and materials, machinery, equipment, facilities and means, except as 

herein otherwise specified, necessary or proper. 

 

36. Weather Conditions 

 

In the event of temporary suspension of work, or during the inclement weather, or 

whenever the Owner shall direct, the Contractor will, and will cause his Subcontractors to 

protect carefully his and their work and materials against damage or injury from the 

weather.  If, in the opinion of the Owner, any work or materials shall have been damaged 

or injured by reason of failure on the part of the Contractor or any of his Subcontractors 



 

 42 

so to protect his work, such materials shall be removed and replaced at the expense of the 

Contractor. 

 

37. Provisions Required By Law Deemed Inserted 

 

Each and every provision of law and clause required by law to be inserted in this Contract 

shall be deemed to be inserted herein and the Contract shall be read and enforced as 

though it were included herein, and if, through mistake or otherwise, any such provision 

is not inserted, or is not correctly inserted, then upon the application of either party the 

contract shall forthwith be physically amended to make such insertion or correction. 

 

38. Right of the Owner to Terminate Contract 

 

In the event that any of the provisions of this contract are violated by the Contractor, or by 

any of his subcontractors, the Owner may serve written notice upon the Contractor and 

the Surety of its intention to terminate the Contract, such notices to contain the reasons 

for such intention to terminate the contract, and unless within (10) days after the serving 

of such notice upon the Contractor, such violation or delay shall cease and satisfactory 

arrangement of correction to be made, the contract shall, upon the expiration of  said ten 

(10) days, cease and terminate.  In the event of any such termination, the Owner shall 

immediately serve notice thereof upon the Surety and the Contractor and the Surety shall 

have the right to take over and perform the contract; provided, however, that if the Surety 

does not commence performance thereof within ten (10) days from the date of the mailing 

to such Surety of notice of termination, the Owner may take over the work and prosecute 

the same to completion by contract or by force account for the account and at the expense 

of the Contractor and the Contractor and his Surety shall be liable to the Owner for any 

excess cost occasioned the Owner thereby; and in such event the Owner may take 

possession of and utilize in completing the work, such materials, appliances, and plant as 

may be on the site of the work and necessary therefore. 

 

In the event of such termination, the OWNER may take possession of the work and of all 

materials, tools and equipment thereon and may finish the work by whatever method and 

means he may select.  The CONTRACTOR shall consider it default whenever he shall: 

A. Declare bankruptcy, become insolvent, or assign his assets for the benefit of his 

creditors. 

 

B. Disregard or violate important provisions of the Contract Documents or 

OWNER'S instructions, or fail to prosecute the work according to the agreed 

Schedule of Completion including extensions thereof. 

C. Fail to provide a qualified superintendent, competent workmen or 

SUBCONTRACTORS, or proper materials, or fail to make prompt payment 

thereof. 

 

If the right of the CONTRACTOR to proceed is so terminated, the OWNER may take 

possession of and utilize in completing the work such materials, appliances, supplies, 

plant and equipment as may be on the site of the work, and necessary therefor.  Upon 

termination of the CONTRACT by the OWNER, no further payments shall be due the 
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CONTRACTOR until the work is completed.  If the unpaid balance of the Contract 

Amount shall exceed the cost of completing the work including all overhead costs and 

damages resulting from delay, the excess shall be paid to the CONTRACTOR. 

 

If the cost of completing the work shall exceed the unpaid balance, the CONTRACTOR 

and his sureties shall pay the difference to the OWNER. 

  

39. Acceptance of Final Payment Constitutes Release 

 

The acceptance by the Contractor of final payment shall be and shall operate as a release 

to the Owner of all claims and all liability to the Contractor for all things done or 

furnished in connection with his work and for every act and neglect of the Owner and 

others relating to or arising out of this work.  No payment, however, final or otherwise, 

shall operate to release the Contractor or his sureties from any obligations under this 

contract or the Performance and Payment Bond. 

 

40. Assignments 

 

The Contractor shall not assign the whole or any part of this contract or any moneys due 

or to become due hereunder without written consent of the Owner.  In case the 

Contractor, with the consent of the Owner, assigns all or any part of any moneys due or to 

become due under this contract, the instrument of assignment shall contain a clause 

substantial to the effect that it is agreed that the right of the assignee in and to any moneys 

due or to become due to the Contractor shall be subject to prior claims of all persons, 

firms and corporations of services rendered or materials supplied for the performance of 

the work called for in this contract. 

 

41. Codes, Regulations and Issue Date of Standard Specifications 

 

Where standard specifications, codes, regulations and similar publications of 

governmental agencies, technical societies, manufacturer's associations and regulatory 

groups or bureaus are referred to in these Specifications, the applicable portion thereof 

shall be of the same effect as if fully printed herein, and the work done in full accordance 

therewith.  The edition current as of the date of issue of this Specification shall be used 

except where publication date is specifically stated. 

 

42. Emergency Telephone Number 

 

The CONTRACTOR is required to provide the OWNER with a telephone number, which 

can be used during emergencies, 24 hours per day, seven days per week, to reach the 

CONTRACTOR.  

 

43. Other Contracts 

 

The Town may undertake or award other contracts for additional work at or near the site 

of the work under this contract. The Contractor shall fully cooperate with the other 

contractors and with Town employees and shall carefully adapt scheduling and 
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performing the work under this contract to accommodate the additional work, heeding 

any direction that may be provided by the Owner.  The Contractor shall not commit or 

permit any action that will interfere with the performance of work by any other contractor 

or by Town employees. 

 

44. The Owner's Duties and Rights 

 

A. The OWNER will provide the lands shown on the Drawings upon which the work 

under the CONTRACT is to be performed and to be used for rights-of-way for 

access.  Any delay in furnishing these lands by the OWNER shall be deemed 

proper cause for adjustment in the Contract Amount and in time of completion. 

 

B. The OWNER shall have the right to suspend the work or any portion thereof at 

any time provided that he gives the CONTRACTOR five (5) days written notice 

of suspension which shall set forth the date on which work is to be resumed.  The 

CONTRACTOR shall resume the work upon written notice from the OWNER 

and within ten (10) days after the date set forth in the notice of suspension.  If the 

OWNER does not give written notice to resume work within ten (10) days of the 

date fixed in the notice of suspension, the CONTRACTOR may abandon that 

portion of the work so suspended and shall be entitled to payment for all work 

done on the portions so abandoned, plus 15 percent of the value of the abandoned 

work to compensate for overhead, plant expense, and anticipated profit. 

 

C. The OWNER shall have the authority to suspend the work, wholly or in part, for 

such period or periods, as may be deemed necessary, due to unsuitable weather, or 

such other conditions as are considered unfavorable for prosecution of the work, 

or failure on the part of the CONTRACTOR to carry out the provisions of the 

CONTRACT or to supply materials meeting the requirements of the 

Specifications.  The CONTRACTOR shall not suspend operations due to 

unsuitable weather without the OWNER'S permission. 

 

D. The OWNER shall have the right to correct any deficiencies, without prejudice to 

any other remedy he may have, upon failure of the CONTRACTOR to perform 

the work in accordance with the Contract Documents, including any requirements 

with respect to the Schedule of Completion, after five (5) days written notice to 

the CONTRACTOR.  The cost of the work so performed by the OWNER shall be 

paid for by the CONTRACTOR. 

 

E. The OWNER shall have the authority to direct the CONTRACTOR not to correct 

work that has been damaged, or that was not performed in accordance with the 

Contract Documents.  An equitable deduction from the Contract Amount shall be 

made to compensate the OWNER for the uncorrected work. 

 

F. The OWNER shall have the right to order changes in the work through additions, 

deletions or modifications without invalidating the CONTRACT. 
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G. The OWNER shall have the right to take possession of and use any completed or 

partially completed portions of the work, not withstanding that the time for 

completing the entire work or such portions may not have expired; but such taking 

possession and use shall not be deemed an acceptance of any work not completed 

in accordance with the Contract Documents.  If such prior use increases the cost 

of or delays the completion of uncompleted work or causes refinishing of 

completed work, the CONTRACTOR shall be entitled to such extra 

compensation, or extension of time or both, as the OWNER may determine. 

 

45. Wage Rates 

 

It has been estimated that the cost of this project is less than $100,000.00, and under 

Section 31-53 of the State Statutes, as amended, State Prevailing Wage Rates do not 

apply.  For this reason, State Wage Rates are not included. 

 

However, should a Contractor's bid exceed the $100,000.00 threshold, it shall be 

incumbent upon the Contractor to include the applicable prevailing wage rates in the 

submittal of the bid. In the case where add alternates are part of the bid, and where 

acceptance of any alternates would cause the contract sum to exceed the $100,000 

threshold, then the price of the alternate shall include the applicable prevailing wage rate 

for the entire project. 

 

46. Contract Bid Breakdown (Lump Sum) 

 

The Contractor shall furnish a breakdown of each lump sum bid within 10 days after date 

of award of contract.  Partial payments will be based on this breakdown.  The Contractor's 

breakdown will be reviewed by the OWNER to ensure that costs are proportioned 

properly between early and late pay items.  Any unbalanced items or other discrepancies 

will be revised by the OWNER and the approved breakdown will be utilized as a basis for 

progress payment to the Contractor. 

 

47. Hours of Work 

 

Any work necessary to be performed after regular working hours, on Sundays or Legal 

Holidays, shall be performed without additional expense to the Owner. 

 

48. Waste Disposal 

 

The Contractor shall be responsible for the cost and legal disposal of all construction 

debris, municipal solid waste, stumps, and excess materials. 

 

The Contractor shall legally dispose of any hazardous materials at approved sites at his 

own expense. 

END OF SECTION 



 

 46 

SUPPLEMENTARY CONDITIONS 

 

 

1. Insurance Requirements 

 

2. Worker's Compensation Provision 

 

3. Indemnification 

 

4. Enumeration of Contract Drawings, Specifications, Appendices and Addenda 

 

5. Lock-Out Tag-Out Standard 

 

6. Hazard Communication 
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1. Insurance Requirements 

 

Contractor shall agree to maintain in full force at all times during the contract the following 

minimum coverages and shall name the Town of Groton as an Additional Insured on a primary 

and non-contributory basis to all policies except Workers Compensation.  All policies shall also 

include a Waiver of Subrogation.  Insurance shall be written with Carriers approved in the State 

of Connecticut and with a minimum AM Best’s Rating of “A-“ VIII.  In addition, all Carriers are 

subject to approval by the Town of Groton. 

 

 

General Liability               (Minimum Limits) 

  Each Occurrence       $1,000,000 

  General Aggregate       $3,000,000 

  Products/Completed operations Aggregate          $3,000,000 

   

 

Pollution Liability Each Claim      $2, 000,000 

  Aggregate      $2, 000,000 

  

Auto Liability  Combined Single Limit 

  Each Accident        $1,000,000 

 

 

Umbrella (Excess Each Occurrence       $1,000,000 

Liability)  Aggregate        $1,000,000 

 

 

Workers Compensation WC Statutory Limits           

Employers Liability  EL Each Accident          $1,000,000 

   EL Disease Each Employee        $1,000,000 

   EL Disease Policy Limit        $1,000,000  

 

If any policy is written on a “Claims Made” basis, the policy must be continually renewed for a 

minimum of three (3) years from the completion date of this contract. If the policy is replaced 

and/or the retroactive date is changed, then the expiring policy must be endorsed to extend the 

reporting period for claims for the policy in effect during the contract for three (3) years from 

completion date. Original, completed Certificates of Insurance must be presented to the Town of 

Groton Public Works prior to contract issuance. Contractor agrees to provide 

replacements/renewal certificates at least 60 days prior to the expiration of any policy. Should 

any of the above described policies be cancelled before the expiration date, written notice must 

be made to the Town thirty (30) days prior to cancellation. 
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2. Worker's Compensation Provision 

 

Before entering into the contract for the project, the successful bidder must comply with 

all aspects of State Statute 31-286a, including providing the Town with a current 

statement from the State Treasurer that, to the best of his knowledge and belief as of the 

date of the statement, the Contractor or any of his Subcontractors was not liable to the 

State for any Worker's Compensation payments made pursuant to Section 31-355 of the 

General Statutes. 

 

Contract documents will not be signed until the statement has been received by the Town 

from the State Treasurer. 

 

3. Indemnification 

 

The Contractor will indemnify and hold harmless the Owner (Town of Groton) and the 

Engineer and their agents and employees from and against all claims, damages, losses and 

expenses including attorney's fees arising out of or resulting from the performance of the 

work, provided that any such claims, damage, loss or expense is attributable to bodily 

injury, sickness, disease or death, or to injury to or destruction of tangible property 

including the loss of use resulting therefrom.  The Contractor, subcontractor, anyone 

directly or indirectly employed by any of them or anyone for whose acts any of them may 

be liable will be held responsible for any type of pollution and/or environmental 

impairment into or upon land, the atmosphere or any course or body of water that is 

above or below ground; and is caused in whole or in part by any negligent or willful or 

wanton act or omission of any of the above stated individuals or group of individuals.  

The Contractor, Subcontractor, anyone directly or indirectly employed by any of them or 

anyone for whose acts any of them may be liable will be held responsible for acts that are 

outside of the contract specifications and without the supervision or direction of the 

Town, its architects, and engineers.  These same individuals or group of individuals will 

also be held responsible for the misuse or malfunction of any equipment rented, owned or 

leased by any of these individuals or groups of individuals that would create any type of 

pollution or environmental damage. 

 

The owner assumes no responsibility or liability arising from loss or damage to 

Contractor's equipment, materials or supplies. 

 

4. Enumeration of Contract Drawing, Specifications, Appendices and Addenda 

 

The following are the contract drawings, specifications, appendices and addenda which 

form a part of this contract as set forth in paragraph 5 of the General Conditions. 

 

Specifications 

 

Specifications and Bid Form for “POLICE DEPARTMENT FUEL TANK 

UPGRADES” 

Information for Bidders 

Bid Proposal 
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General Conditions 

Supplementary Conditions 

Technical Specifications 

 

Addenda 

 

Number and Date 

 

Plans  

  

“POLICE DEPARTMENT FUEL TANK UPGRADES” prepared by “RZ Design 

Associates, Inc.,” sheet: 

DWG #1 Partial Site Plan 

 

5. Lock-Out Tag-Out Standard 

 

The Town of Groton requires that any Contractor that maintains or is hired to work on 

any Town equipment, abide by the OSHA "Lock-Out Tag-Out" standard.  The Contractor 

must provide his workers with locks, hasps and keys approved by OSHA for the proper 

locking and tagging out of equipment from its power source according to the OSHA 

standard.  The Town of Groton is not responsible for providing the Contractor with the 

locks and hasps.  The Contractor is responsible for complying with this standard and 

assuring that all of his employees comply with it while working on Town of Groton 

equipment.  The Town requires that any Contractor's equipment brought on to Town 

property by the Contractor be properly locked or tagged out from its power source in 

accordance with the OSHA standard.  

 

6. Hazard Communication 

 

The Town of Groton requires that any vendor or Contractor using hazardous materials, or 

any material that would fall under the OSHA "Right to Know" standard, provide a list to 

the Town of Groton of those materials that will be used while on Town property, as well 

as the material safety data sheets for those products.  Conversely, the Town of Groton 

shall inform the Contractor of where the "Employee Right to Know" station is in the area 

where they are working so that the Contractor's employees can be aware of any 

substances that they may encounter while working within the Town of Groton workplace. 

 

 

END OF SECTION 
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TECHNICAL SPECIFICATIONS 

 

SECTION    TITLE 

 

01-11-00    Summary of Work 

03-00-00    Concrete 

23-11-13    Fuel Piping Systems 

26-05-00    Electrical Basic Materials and Methods 

31-12-16    Bituminous Concrete Paving 

31-20-00    Earthwork 

32-92-00    Landscape Work 



POLICE DEPARTMENT FUEL TANK UPGRADES  

GROTON, CT 

 

 

RZ # 24-058 SUMMARY OF WORK 

March 2024 01 11 00-1 

SECTION 01 11 00 - SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 WORK INCLUDED  

The work included shall be as specified in this Project Manual and as indicated on the 

Drawings.  In summary and without limiting the generality thereof, the work shall consist of the 

following: 

A. Removal and provision of underground fuel piping and replacement of tank piping sump.  

B. Removal and provision of vent piping.  

C. Removal and provision of site improvements including bituminous concrete pavements, 

concrete pads and lawn areas as required for tank and piping upgrades. 

D. Put fuel systems into full operation. 

1.2 QUALITY ASSURANCES  

Only the best of workmanship in accordance with present standards and generally accepted 

construction practices will be acceptable.  Any work installed which the workmanship is judged by the 

Engineer to be below present standards or generally accepted construction practices shall be taken out 

and replaced with properly done work at the contractor's expense.  

1.3 SITE CONDITIONS 

The Drawings shall be taken in a sense as diagrammatic and are not intended to show every offset and 

fitting, nor every obstacle that may be encountered during the installation of the work. Where 

necessary, and after approval from the Engineer, the alignment of work and equipment shall be varied 

from that shown on Drawings. 

Should there appear to be any discrepancy between the specifications, the Drawings, and field 

conditions the Contractor shall refer the matter to the Engineer for settlement.  

1.4 SUBMITTALS 

Furnish to the Engineer electronic product information, shop drawings, and catalogue cuts for all new 

equipment and as otherwise required in the Contract Documents. 

1.5 ACCEPTABLE MANUFACTURERS 



POLICE DEPARTMENT FUEL TANK UPGRADES  

GROTON, CT 

 

 

RZ # 24-058 SUMMARY OF WORK 

March 2024 01 11 00-2 

A. The systems design is based on the manufacturer of equipment and accessories as scheduled or 

otherwise specified within the contract documents. 

B. Equivalent equipment and accessories from the acceptable manufacturers listed within each 

section of this specification may be accepted if the proposed equipment and accessories meet or 

exceed the requirements of this specification and the capacity and other requirements shown on 

the drawings. Inclusion in the list of the manufacturers does not guarantee the listed 

manufacturer can furnish an acceptable product for this project. The Engineer is the sole arbiter 

of equivalence and acceptability. 

1.6 SUBSTITUTIONS: 

A. Substitution request from Contractors may be submitted only after the award of Contract. 

Requests shall be in writing on Contractor's letterhead and shall include:  

1. Contractor's statement to the effect that proposed substitution will result in overall work 

equal to, or better than, the work originally intended.  

2. Contractor's detailed comparison of significant qualities between specified item and 

proposed substitution.  

3. Statement of effect on construction time, coordination with other affected work, and cost 

information or proposal.  

B. Substitution requests from contractors will only be considered if: (1) extensive revisions to 

Contract Documents are NOT required; (2) changes are in keeping with general intent of 

Contract Documents; (3) requests are submitted in a timely and proper manner, fully 

documented; and (4) one or more of following conditions is satisfied; all as judged by Engineer:  

1. Where request is directly related to the "or equal" clause or words of similar effect in 

Contract Documents.  

2. Where specified product, material or method can NOT be provided within Contract 

Time; but NOT as a result of Contractor's failure to pursue the work promptly to 

coordinate various activities properly.  

3. Where specified product, material or method can NOT be provided in manner which is 

compatible with other materials of the work and where Contractor certifies that proposed 

substitution is compatible.  

4. Where specified product, material or method can NOT be properly coordinated with 

other materials of the work and where Contractor certifies that proposed substitution can 

be properly coordinated.  

5. Where specified product, material or method can NOT be warranted as required and 

where Contractor certifies that proposed substitution can be so warranted. 

6. Where specified product, material or method can NOT be used without adversely 

affecting Owner's insurance coverage on completed work and where Contractor certifies 

that proposed substitution can be so used.  

7. Where specified product, material or method will encounter other substantial 

non-compliances which are NOT possible to otherwise overcome except by using 

proposed substitution. 

8. Where specified product, material or method can NOT receive required approval by 

governing authority and proposed substitution can be so approved.  

9. Where a substantial advantage is offered to the Owner; in terms of cost, time, energy 

conservation or other valuable considerations; after deducting offsetting responsibilities 
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that this Contractor may be required to bear, including additional compensation to 

Engineer for any redesign or evaluation services, increased cost of other work by other 

contractors, and similar considerations.  

C. The burden is upon the Contractor, supplier and manufacturer to satisfy the Engineer that:  

1. The proposed substitute is equal to, or superior to, the item specified.  

2. The intent of the Contract Documents, including required performance, capacity, 

efficiency, quality, durability, safety, function, appearance, space clearances and delivery 

date, will be equaled or bettered. 

D. Changes in work of other trades, such as structural supports or additional electrical capacity, 

which are required as a result of the substitution, and the associated costs for such changes, shall 

be the complete responsibility of the Contractor proposing the substitution. There shall be NO 

additional expense to the Owner. 

1.7 PLANS AND SPECIFICATIONS AT THE SITE: The Contractor shall maintain at the Work 

Site, one copy of all Drawings, Specifications, Addenda, approved Shop Drawings, Change 

Orders and other modifications, Schedules, Instructions, etc. in good order and marked to record 

all changes made during construction.  These shall be available at all times to the Engineer or 

his authorized representatives.  

1.8 CONSTRUCTION PHASE LOG: The Contractor shall maintain a written record of daily work 

progress.  Included shall be work completed, problems encountered, date of Engineer's approval 

of shop drawings, change orders, submittals, etc., and a list of all visitors to Work Area.  

1.9 ENGINEER'S APPROVAL: The Contractor shall notify the Engineer (in writing) when the 

Work is completed.  

1.10 SCHEDULE OF VALUES: At the pre-construction meeting, the selected Contractor shall 

submit to the Owner a schedule of values that breaks down the costs associated with each major 

phase of work at each of the buildings. 

1.11 SCHEDULE OF WORK: All work shall be scheduled during normal working hours unless 

special arrangements are made with the Owner.  The Contractor shall coordinate all aspects of 

the work schedule with the Owner's representative to ensure minimum disruption of building 

use.  The Contractor shall submit to the Owner for approval a proposed schedule of work on a 

weekly basis.  If schedule is approved by the Owner, it shall be rigidly adhered to by the 

Contractor in the following week.  The Engineer will be available to resolve technical issues 

arising in the negotiations of the weekly work schedule.  The Contractor shall be responsible for 

maintaining adequate communication with the Owner and Engineer.  

1.12 WORK AREA: Construction will be confined to the immediate work area only.  Trespass on 

property other than the Owner's property or easements acquired by the Owner for the project 

will be by written permission of the property owner only. 
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PART 2 - PRODUCTS  

2.1 NEW MATERIALS: Unless otherwise specified, all equipment, accessories, and materials shall 

be new and undamaged. Where two or more units of the same class of new equipment are 

required, these units shall be products of the same manufacturer. 

2.2 LABELS: All equipment shall bear a Manufacturer's label that shows manufacturer's name, 

equipment model and serial numbers and appropriate operating information such as flow rates, 

capacities, voltage, current, etc.. All equipment and material that is listed with UL shall bear a 

UL label.  

PART 3 - EXECUTION  

3.1 EMERGENCY AND FIRE EGRESS: Legal fire and emergency egress shall be maintained at 

all times.  Contractor shall take all measures necessary to maintain safe egress from all areas of 

building. 

3.2 PERMITS:  The Contractor shall give all necessary notices, file all required plans, obtain and 

pay for all required permits, obtain all necessary approvals and obtain all required certificates 

and inspections from City, State and Federal government departments and utilities having 

jurisdiction over the work. 

3.3 DEMOLITION: The Contractor shall remove from the job site and dispose of, in an approved 

manner, all material demolished under this Contract.  

A. All demolition work shall be done with care to protect against injury to life and existing 

construction to remain shall be protected to prevent damage.  Any damage done to existing 

construction (which is to remain) shall be corrected and patched to match surrounding area.  

B. All materials removed (unless hereinafter described as Salvage) as a part of demolition shall 

become the property of the Contractor and be removed from the job site.  

C. Material to be reused shall be removed with utmost care to prevent damage of any kind.  The 

Fair Value of any item to be reused which is damaged during removal or handling shall be 

charged to the Contractor.  

D. All material to be reused shall be stored on site.  Contractor shall coordinate with Owner as to 

location.  

E. Masonry to be removed shall be cut clean and smooth, rough edges shall be ground to match 

surrounding. Damaged joints shall be repointed.  

F. All mechanical utilities encountered in the demolition areas shall be capped or rerouted.  

Electrical lines, plumbing lines, heating and ventilating lines shall be capped or rerouted in 
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accordance with the Mechanical & Electrical Drawings, Specifications and local codes.  The 

Contractor shall coordinate with Owner and obtain approval prior to any interruption in the 

Owner's use of utilities.  

3.4 MANUFACTURER'S INSTRUCTIONS: All material and equipment shall be installed in 

accordance with the Manufacturer's instructions or requirements for proper operation.  If such 

instructions or requirements conflict with the Specifications and/or Contract Drawings, the 

Contractor shall obtain written instructions from the Engineer before violating the 

Manufacturer's requirements. 

3.5 EQUIPMENT CLEARANCES: Whether or not shown in detail or dimensioned on the 

Drawings, no equipment shall be installed in such a manner that it cannot be serviced.  

Contractor shall make field measurements to ensure that furnished equipment shall fit in 

available space.  If field measurements indicate that specified equipment does not fit the 

Contractor shall notify the Engineer in writing, so that appropriate changes can be made.  

3.6 COORDINATION OF WORK WITH OTHER TRADES: Subcontractors shall schedule work 

with each other to avoid conflicts, delays, and changes that would affect the intended 

appearance and function of installed material.  No piping, ducts, conduit, valves, boxes, or 

architectural material shall be installed until all clearances have been checked and work 

coordinated with other trades. Subcontractors will be responsible for taking their own field 

measurements.  

3.7 PRECONSTRUCTION MEETING: The Owner and Engineer will conduct a preconstruction 

meeting with the selected Contractor.  The purpose of the meeting will be to answer any 

questions the Contractor may have about scheduling, the scope of work, the methods of work to 

be applied, and/or other technical or contractual issues. 

3.8 MEETINGS: To enable orderly review during progress of the Work and to provide for 

systematic discussion of problems the Engineers will conduct periodic project meetings 

throughout the construction period.  Persons designated by the Contractor to attend and 

participate in the project meetings shall have all required authority to commit the Contractor to 

solutions agreed upon in the project meetings.  

3.9 TESTING: Functional testing of all systems and equipment shall be required. Test shall be 

attended by representatives of the Contractor, equipped with instruments required to 

demonstrate proper functioning of each system.  The Contractor shall demonstrate that all 

Equipment is installed and operating in accordance with manufacturer's specifications and 

instructions, local and state codes.  

3.10 SAFETY: The Contractor is responsible for safety at the job site. The Contractor shall adhere to 

all OSHA job safety requirements and otherwise observe safe working procedures. The 

Contractor shall provide all of the necessary measures to ensure the safety of workers, School 
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District personnel, students and the general public during the construction and during periods 

when the Contractor is not on site. Job site safety is the sole responsibility of the Contractor. 

The Contractor shall ensure no debris from demolition or construction remains at the close of 

each workday and that work area and areas adjacent to the work area are maintained in a safe 

and usable condition. Open excavations and other hazards shall be completely barricaded, 

lighted, and shall be manned 24 hours, if necessary, to ensure public safety. 

3.11 PAINTING, PATCHING AND REPAIR: Contractor shall patch, paint and otherwise repair 

existing building structures and equipment where called out in other Sections of the 

Specification and/or Drawings.  Areas damaged or altered as a result of any Work under this 

Contract shall also be repaired and painted using materials and methods of the same quality as 

existing conditions in order to obtain the same appearance and function of existing materials.  

Damaged, altered or new surfaces shall be painted with sealer, primer and finish coat to match 

existing color and texture.  If required by the Engineer, painting shall be carried to existing wall 

or ceiling break.  

3.12  PROTECTION OF WORK AND MATERIALS:  

A. Work shall include receiving, unloading, uncrating, storing, protecting, setting in place and 

completely connecting equipment and materials supplied. Work shall also include exercising 

special care in handling and protecting equipment and materials and shall include the cost of 

replacing any of the equipment or materials which are missing or damaged. 

B. Equipment and material stored on or off the job site shall be protected from the weather, 

vehicles, dirt and damage by workers or machinery. Insure that all absorbent materials are 

protected from moisture during storage.  

C. Contractor shall take all necessary measures to protect the property of the Owner from damage 

that might be caused as a result of the Work included under this Contract.  

3.13 CLEANING:  

A. Contractor shall conduct cleaning and disposal operations to maintain a clean and safe Work 

area.  Contractor shall comply with local ordinances and anti-pollution laws when conducting 

cleaning and disposal operations.  

B. The Contractor shall NOT burn or bury rubbish and waste materials on project site.  The 

Contractor shall not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 

storm or sanitary drains.  

C. The Contractor shall wet down dry discarded materials and rubbish to prevent blowing dust, 

provide on-site containers for collection of waste materials and rubbish, and at reasonable times 

during progress of work, remove waste materials and rubbish from site and legally dispose of at 

public or private dumping areas off the Owner's property.  

D. Interior building areas shall be cleaned when ready to receive finish painting and continue 

cleaning on an as-needed basis until building is ready for Substantial Completion and/or 
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occupancy.  Cleaning operations shall be scheduled so that dust and other contaminants 

resulting from cleaning process will not fall on wet, newly painted surfaces.  

E. Cleaning materials recommended by manufacturers shall be used to clean surfaces of 

equipment, etc.  

F. Remove grease, dust, dirt, stains, labels, fingerprints, and other foreign materials from 

sight-exposed interior and exterior surfaces.  This includes cleaning of the Work of all finishing 

trades where needed whether or not cleaning by such trades is included in their respective 

Section. 

G. Leave pipe and duct spaces, plenums, furred spaces, and the like clean of debris and decayable 

materials.  

H. In cleaning items with manufacturer's finish or items previously finished by a subcontractor, 

care shall be taken not to damage such manufacturer's or subcontractor's finish.  In cleaning 

glass and finish surfaces, care shall be taken not to use detergents or other cleaning agents that 

may stain adjoining finish surfaces.  Any damage to finishes caused by cleaning operations shall 

be repaired by the Contractor at his own expense.  

3.14 WORKMANSHIP: All Work shall be performed in a first-class, neat, substantial and 

workmanlike manner, by workers with adequate experience and training to perform the work.  

END OF SECTION 
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SECTION 03 00 00 – CONCRETE  

PART 1 - GENERAL 

1.1 WORK INCLUDED  

A. The extent of concrete work is shown on the drawings. 

1.2 REFERENCES 

A. ACI 301 – Specifications for Structural Concrete for Buildings. 

1.3 QUALITY ASSURANCE  

A. Concrete Testing and Inspection Service: Employ, at Contractor’s expense, a testing laboratory 

acceptable to the Engineer to perform material evaluation tests during placement of concrete.  

B. The Contract, or testing firm, shall take cylinders and perform slump, air content and 

compressive strength tests in accordance with ACI 301. 

1.4 SUBMITTALS  

A. Product Data: Concrete design mixture. 

B. Shop Drawings: for fabrication, bending and placement of concrete reinforcement.  

PART 2 - PRODUCTS 

2.1 FORM MATERIALS  

A. Forms for Exposed Finish Concrete: Construct of plywood, meal, metal-framed plywood or 

other acceptable materials to provide continuous, straight, smooth exposed surfaces. Provide 

material with sufficient thickness to withstand pressure of newly placed concrete without bow 

or deflection. 

B. Forms for Unexposed Finish Concrete: Construct of plywood, lumber, metal or other acceptable 

material. Provide lumber dressed on at least 2 edges and one side for a tight fit.  

C. Cylindrical Columns and Supports: Form round-section members with paper or fiber tubes 

constructed of laminated plies, using water-resistant adhesive or wax-impregnated exterior for 

weather and moisture protection.  

D. Form Coatings: Provide commercial formulation form-coating compounds that will not bond 

with, stain nor adversely affect concrete surfaces, and will not impair subsequent treatments of 

concrete surfaces. 
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2.2 REINFORCING MATERIALS 

A. Reinforcing Bars: ASTM A 615, Grade 60. 

B. Supports for Reinforcement: Provide supports including bolsters, chairs, spacers and other 

devices for spacing, supporting and fastening reinforcing bars in place.  

2.3 CONCRETE MATERIALS  

A.  Portland Cement: ASTM C 150, Type I. 

B. Fly Ash: ASTM C 618. 

C. Ground Granulated Blast Furnace Slag: ASTM C 989. 

D. Normal Weight Aggregates: ASTM C 33. 

E. Water: Potable. 

F. Air-Entraining Admixture: ASTM C 260. 

G. Water-Reducing Admixture: ASTM C 494, Type A and not containing more chloride ions than 

are present in municipal drinking water.   

2.4 RELATED MATERIALS  

A. Moisture Retaining Cover: One of the following, complying with ASTM C 171: Waterproof 

paper; polyethylene film; polyethylene-coated burlap. 

B. Membrane-Forming Curing Compound: ASTM C 309, Type I.   

2.5 PROPORTIONING AND DESIGN OF MIXES 

A. Prepare design mixes for each type and strength of concrete in accordance with ACI 301. Use 

an independent testing facility for preparing and reporting proposed mix design. 

B. Adjustment to Concrete Mixes: Mix design adjustments may be requested by the Contractor 

when characteristics of materials, job conditions, or other circumstances warrant. 

C. Use air-entraining admixture for all concrete exposed to freeze-thaw cycles. Add air-entraining 

admixture at manufacturer’s prescribed rate. 

D. Slump limits: The concrete shall be proportioned and produced to have a slump of 4 inches or 

less if consolidation is to be by vibration, and 5 inches or less if consolidation is to be by 

methods other than vibration.  

2.6 CONCRETE MIXING 

A. Ready-Mix Concrete: Comply with requirements of ASTM C 94 “Standard Specification for 

Ready-Mixed Concrete”. 



POLICE DEPARTMENT FUEL TANK UPGRADES  

GROTON, CT 

 

 

RZ # 24-058 CONCRETE  

March 2024 03 00 00-3 
 

PART 3 - EXECUTION 

3.1 FORMS  

A. Design, erect, support, brace and maintain formwork to support vertical and lateral loads that 

might be applied until such loads can be supported by concrete structures. Construct formwork 

so concrete members and structures are of correct size, shape, alignment, elevation and position. 

The Contractor is solely responsible for the safe design and installation of formwork. 

B. Construct formwork to comply with ACI 347 “Recommended Practice for Concrete 

Formwork”. 

C. Fabricate formwork for easy removal without hammering or prying against concrete surfaces. 

D. Coat contact surfaces of forms with a form-coating compound before reinforcement is placed. 

3.2 PLACING REINFORCEMENT 

A. Comply with Concrete Reinforcing Steel Institute’s recommended practice for “Placing 

Reinforcing Bars”, for details and methods of reinforcement placement and supports. 

B. Clean reinforcement of loose rust and mill scale, earth, ice and other materials which reduce or 

destroy bond with concrete. 

C. Accurately position, support and secure reinforcement against displacement by formwork, 

construction or concrete placement operations.  

3.3 CONCRETE PLACMENT 

A. Comply with ACI 304 “Recommended Practice for Measuring, Mixing, Transporting and 

Placing Concrete”. Deposit concrete continuously or in layers of such thickness to prevent the 

formation of seams or planes of weakness. 

B. Consolidate placed concrete by mechanical vibrating equipment supplemented by hand-spading, 

rodding or tamping. Use equipment and procedures for consolidation of concrete in accordance 

with ACI recommended practices. 

C. Bring slab surfaces to correct level with straightedge and strike off. Use bull floats or darbies to 

smooth surface, free of humps or hollows. Do not disturb slab surfaces prior to beginning 

finishing operations. 

D. Protect concrete work from physical damage or reduced strength due to hot or cold weather in 

accordance with ACI 305 and 306. 

3.4 FINISHES 

A. Light Broom Finish: Apply light broom finish to slabs after completion of float finishing. 

Lightly draw broom over concrete surface. 
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3.5 CONCRETE CURING 

A. Protect freshly placed concrete from premature drying or excessive cold or hot temperatures. 

B. Start initial curing as soon as free water has disappeared from concrete surface after placing and 

finishing.  

C. Begin final curing procedures immediately following initial curing and before concrete has 

dried. Continue final curing for 7 days in accordance with ACI 301 procedures. Avoid rapid 

drying at the end of final curing period. 

D. Perform curing of concrete by moist curing.  

3.6 REMOVAL OF FORMS 

A. Formwork not supporting weight of concrete may be removed after cumulatively curing at not 

less than 50 degrees for 24 hours, provided concrete is sufficiently hard to not be damaged by 

form removal operations and provided curing and protection operations are maintained. 

3.7 REMEDIAL WORK 

A. Repair or replace deficient work as directed by the Engineer at no additional cost to the Owner. 

   

END OF SECTION 
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SECTION 23 11 13 - FUEL PIPING SYSTEMS  

PART 1 - GENERAL  

1.1 WORK INCLUDED  

A. Underground fuel piping and fittings. 

B. Aboveground fuel piping and fittings. 

C. Pipe Hangers and Supports 

1.2 REFERENCES  

A. NFPA 30 – Flammable and Combustible Liquids Code 

B. PEI/RPI-100 – Recommended Practices for Installation of Underground Liquid Storage 

Systems. 

1.3 SUBMITTALS  

A. Contractor shall submit catalog data including installation instructions.    

PART 2 - PRODUCTS  

2.1 UNDERGROUND FUEL PIPING 

A. The primary delivery piping system for suction or pressure applications shall be UL 971 listed 

and have double wall construction with inner stand-off ribs and outer containment jacket 

allowing for rapid migration of any leaks from the primary pipe into the secondary pipe and 

then to a designated accumulation point. Primary piping shall be supplied in flexible coils for 

pipe runs with no joints. 

B. The primary pipe shall be run within a high-density corrugated polyethylene access pipe, 

capable of withstanding an H-20 load when properly buried. 

C. Pipe fittings, entry boots and termination assemblies shall be as furnished by the pipe 

manufacturer for single source reliability. 

D. Primary Piping Construction 

1. Constructed throughout of fully bonded, premium polyvinylidene fluoride (PVDF). 

2. Piping shall be suitable for operation with all fuels as defined in UL971. 

3. Piping shall be rated for 125 psig (1” size) and 29” mercury vacuum. 

E. Equal to OPW “FlexWorks”. 
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2.2 ABOVEGROUND FUEL PIPING 

A. Steel pipe: ASTM A53, Schedule 40, black, plain end with ASTM B16.3 Class 150 malleable 

iron threaded fittings. 

B. Hangers and Supports: 

1. Hangers and supports shall conform to MSS-SP-58 and MSS-SP-69. Wire and/or strap 

hangers will not be acceptable. 

2. Hangers shall be light duty clevis type equal to Anvil #65. Alternate piping support 

systems such as Unit-strut, B-Line or Super-strut with integral pipe clamping and 

supporting hardware may be accepted. 

3. Hanger Rods:  Mild steel threaded both ends, threaded one end, or continuous threaded. 

4. Prime coat and paint hangers and supports installed on the building exterior and in 

concealed spaces with rust inhibited primer and enamel.  

PART 3 - EXECUTION  

3.1 UNDERGROUND PIPING INSTALLATION  

A. Contractor shall be satisfactorily trained by the piping manufacturer. When the installing 

contractor is not certified, the pipe manufacturer shall provide on-site training and certification 

of the contractor’s technicians in the proper assembly and installation procedures. 

B. The piping system shall be installed in strict accordance with the manufacturer’s current 

installation instructions. The contractor is responsible for all necessary tools required for a 

complete testable piping installation. 

3.2 ABOVEGROUND PIPING INSTALLATION  

A. Preparation 

1. Ream pipe ends and remove burrs. Bevel plain end ferrous pipe. 

2. Remove scale and dirt, on inside and outside, before assembly. 

B. Installation 

1. Route piping in orderly manner and maintain gradient. 

2. Group piping whenever practical at common elevations. 

3. Properly support piping to allow for expansion and contraction without stressing pipe, 

joints or connected equipment. 

C. Protect piping system from entry of foreign materials by temporary cover, completing sections 

of work, and isolating parts of completed systems. 

3.3 TESTING 

A. Prior to putting fuel piping into service, contractor shall pressure test piping.  
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B. Contractor shall notify the authority having jurisdiction in advance of any pipe tests. 

C. Prior to pressure testing, the piping must be isolated from any equipment.  

D. An air pressure test must be performed on the piping to detect any leaks that may exist. Test 

pressure shall be in accordance with local and state codes. 

E. Underground Piping 

1. An air pressure test must be performed on the primary and secondary piping to detect any 

leaks that may exist. Test pressure shall be in accordance with Installation manual. All 

testing shall be in compliance with the pipe manufacturer’s installation instructions. 

END OF SECTION 
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SECTION 26 05 00 – ELECTRICAL BASIC MATERIALS AND METHODS 

PART 1 - GENERAL 

1.1 WORK INCLUDED  

A. Unless otherwise indicated, provide Basic Material and Methods including raceway, wire and 

cable, pull and junction boxes, outlet boxes, wiring devices, and all incidental devices and 

accessories necessary for the complete installation of electrical systems indicated on the 

Drawings. 

1.2 REFERENCES 

A. All materials, equipment, apparatus and work shall be in accordance with the latest edition of 

the National Electrical Code which has been adopted by the State of Connecticut, State and 

Local codes, and the requirements of the local utility companies. 

1.3 EXAMINATION OF SITE  

A. Contractor must thoroughly examine the site and the Contract Documents. No claim for extra 

compensation will be recognized if difficulties are encountered which would have been revealed 

by examination of site conditions and all Contract Documents prior to executing Contract. 

PART 2 - PRODUCTS 

2.1 MATERIALS  

A. Conduit:  

1. All conduit shall be UL labeled IMC. 

2. IMC conduit shall be heavy IPS hot dipped galvanized or sherardized and the zinc shall 

cover the threads, be uniform in thickness, and be free of defects. The interior shall be 

treated for pulling of wire. Each piece of conduit shall be furnished in 10 foot lengths and 

threaded at each end with one threaded protector and one threaded coupling. Conduit 

minimum size shall be ¾”. Conduit threaded in the field shall be coated with cold 

galvanizing spray. IMC shall conform to Federal Specification WWC-581, UL 1242 and 

Article 345 of the NEC. 

3. Conduit and conduit fittings shall be manufactured by General Electric, Anaconda, Allied 

or approved equal.  

B. Wire and Cable:  

1. All wire and cable shall consist of 98% conductivity copper wire with 600 volt insulation 

manufactured in strict accordance with IEEE and the NEC. All wire and cable shall be 

UL Listed. 

2. All wiring shall be installed in conduit and shall be type “TW Gasoline and Oil Resistant 

I” or “THWN Gasoline and Oil Resistant II”. 
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3. The use on non-metallic sheathed cable “NM” and the use of aluminum conductors will 

not be permitted. 

4. Minimum size of conductor shall be #12. 

5. Instrumentation cable shall be in accordance with equipment manufacturer’s 

requirements. 

6. Wire and cable shall be manufactured by General Cable, Anaconda, General Electric or 

approved equal. 

PART 3 - EXECUTION 

3.1 INSTALLATION   

A. Installation of electrical materials shall be in accordance with the National Electrical Code. 

B. All work shall be run concealed wherever possible unless otherwise indicated on the Drawings 

and/or approved by Engineer. 

C. Securely support conduit from structures in a neat manner with runs parallel to lines of columns, 

walls and ceiling. 

D. Standard radius bends shall be used on all concealed conduit. Conduit fittings for use with rigid 

steel conduit shall be threaded type, cast malleable iron, and galvanized or cadmium plated. 

Locknuts for securing conduit into steel enclosures shall have sharp edge for digging through 

painted surfaces into the metal to insure electrical continuity. The ends of all conduits shall be 

reamed before assembly and bushings and locknuts provided where they connect to boxes. All 

conduit shall be run to avoid low pockets which might collect water. 

E. Metal portions of all non-current carrying metal parts of electrical equipment, shall be grounded 

as required by Article 250 of the NEC. 

F. Provide separate full-size grounding conductor in each conduit. 

G. All conduit shall be sealed in accordance with Articles 501 and 514 of the NEC. 

H. Install wire and cable in accordance with the NEC. Conductors shall be continuous with no 

splices or tabs except in approved splice boxes. Run conductors of the same circuit in the same 

conduit. Run conductors of different voltages in separate conduits. 



POLICE DEPARTMENT FUEL TANK UPGRADES  

GROTON, CT 

 

 

RZ # 24-058 ELECTRICAL BASIC MATERIALS AND METHODS 

March 2024 26 05 00-3 
 

3.2 UNINSPECTED WORK 

A. Uninspected work shall not be covered up or enclosed until it has been inspected, tested, and 

approved by the Owner's representative and by the authorities with the appropriate jurisdiction. 

B. Should any work be covered or enclosed before it has been completely inspected, tested and 

approved, the Contractor shall uncover such work as requested. After the work has been 

completely inspected, tested, and approved, the Contractor shall provide all materials and labor 

necessary and make all repairs necessary to restore the work to its proper condition at no 

additional cost to the Owner 

3.3 FIELD QUALITY CONTROL 

A. Test all new conductors for ground faults, shorts and continuity. 

END OF SECTION 
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SECTION 31 12 16 – BITUMINOUS CONCRETE PAVING 

PART 1 - GENERAL 

1.1 WORK INCLUDED  

A. The work of this Section includes, but is not limited to, the furnishing of all labor, materials and 

equipment required to provide bituminous concrete pavement in the locations shown, detailed 

and described in the Contract Documents.  

1.2 REFERENCES 

A. State of Connecticut Department of Transportation, Standard Specifications for Roads, Bridges 

and Incidental Construction – Form 817.  

1.3 SUBMITTALS  

A. Product Data: for each type of the following manufactured products:  

1. Job-Mix Designs: Parking areas  

2. Pavement marking paint.   

1.4 PROJECT CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks and other adjacent or 

occupied or used facilities during paving operations. 

B. Sequencing and scheduling: The finish surface course of bituminous concrete shall not be 

placed until construction operations are substantially complete. 

PART 2 - PRODUCTS 

2.1 GENERAL MATERIALS REQUIREMENTS 

A. Aggregates 

1. Coase Aggregate: ASTM D 692, sound; angular crushed stone, crushed gravel, or cured, 

crush blast-furnace slag. 

2. Fine Aggregate: ASTM D 1073, sharp-edged natural sand or sand prepared from stone, 

gravel, cured blast-furnace slag or combinations thereof. 

a. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of 

the total aggregate mass. 

3. Mineral Filler: ASTM D 242 rock or slag dust, hydraulic cement, or other inert material. 

B. Bituminous Concrete: Conform to the requirements of Section M.04 of CTDOT Form 817:  

1. Wearing Course: Class 2 
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2. Binder Course: Class 1 

3. Curbs: Class 3 

C. Tack Coat: Grade CSS-LH, catonic emulsified asphalt.   

D. Pavement Markings: Epoxy resin conforming to Section M.07.22 of CTDOT Form 817. 

PART 3 - EXECUTION 

3.1 PRE-INSTALLATION REQUIREMENTS   

A. Secure approval of the paving base by the Owner’s Representative prior to commencing paving 

operations. 

3.2 BITUMINOUS CONCRETE PAVING 

A. The line between existing pavement to remain and existing pavement to be removed shall be 

snapped with a chalk line and cut with a saw so as to leave a smooth straight vertical edge. 

Before bituminous concrete paving is placed, the kerfed edges shall be given a light tack coat of 

asphalt emulsion. 

B. The methods employed in performing the Work and all equipment, tools, machinery and other 

plant used in handling material and executing any part of the Work shall conform to all the 

requirements of Article 4.06.03 of CTDOT Form 817. 

3.3 CLEANING 

A. Bottom course of bituminous concrete paving shall be cleaned of all debris and soil before 

surface course is placed.  

B. Cleaning shall be done with compressed air or by flushing with water under pressure. Cleaning 

shall be approved by the Owner’s Representative prior to commencing paving operations. 

C. If water is used, the surface shall be allowed to dry before the surface coat of bituminous 

concrete is placed.  

3.4 PROTECTION 

A. Protect paving after placement to prevent damage by staining or construction operations. Clean, 

repair, or replace paving damaged by construction operations to satisfaction of the Engineer. 

END OF SECTION 
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SECTION 31 20 00 - EARTHWORK 

PART 1 - GENERAL 

A. The extent of earthwork is shown on the Drawings.  Work under this section also includes, but 

is not limited to the following: 

1. Preparation of subgrade for lawns, slabs, and pavements. 

2. Backfill of excavations. 

1.2 REFERENCES 

A. State of Connecticut Department of Transportation - Form 817. 

B. OSHA 2207 Construction Industry Standards, U.S. Department of Labor Occupation Safety and 

Health Administration,  

C. AASHTO - American Association of State Highway and Transportation Officials. 

1.3 JOB CONDITIONS 

A. EXISTING UTILITIES 

Locate existing underground utilities in areas of work.  If utilities are to remain in place, provide 

adequate means of protection during earthwork. Call "Call Before Your Dig" prior to beginning 

excavation. 

1. Should uncharted, or incorrectly charted, piping or other utilities be encountered during 

excavation, consult utility owner immediately for directions.  Cooperate with Owner and 

utility companies in keeping respective services and facilities in operation.  Repair 

damaged utilities to satisfaction of utility owner. 

2. Do not interrupt existing utilities serving facilities occupied and used by Owner or others, 

except when permitted in writing by Engineer and then only after acceptable temporary 

utility services have been provided. 

3. Demolish and completely remove from site existing underground utilities indicated to be 

removed.  Coordinate with utility companies for shut-off of services if lines are active. 

 

B. PROTECTION OF PERSONS AND PROPERTY 

Barricade open excavations occurring as part of this work and post with warning lights. 

1. Operate warning lights as recommended by authorities having jurisdiction. 

2. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 

caused by settlement, lateral movement, undermining, washout and other hazards created 

by earthwork operations. 
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3. Use means necessary to prevent dust becoming a nuisance to the public, to neighbors and 

to other work being performed on or near the site. 

4. Maintain access to adjacent areas at all times. 

PART 2 - PRODUCTS 

2.1 SAND (PIPE BEDDING) 

A. Natural river or bank sand, washed free of silt, clay, loam, friable, or soluble materials.  Sand 

shall contain no more than 3% of material which will pass through a number 8 sieve and shall 

be so certified in writing by sand supplier. 

2.2 GRAVEL 

A. Article M.02.03, Form 817. 

B. Gravel is to be used for filling under pavements and improvements that is required to achieve 

the rough grades indicated. 

C. Provide borrow material as required to meet project specifications. 

2.3 GENERAL FILL 

A. Material used for general filling outside of limits of pavements, may be either approved material 

available from off-site, certified to conform to the following grain-size gradation: 

 Square Mesh Sieve % Passing (by Weight) 

 3 1/2" 100 

 3/4" 75 - 100 

 #4 25 - 80 

 Less than 15% of the materials passing the #4 

 sieve shall pass a #200 sieve.  

B. Fill shall be clean, free of clay and organic material and capable of satisfactory compaction. 

Determine the required quantities of borrow material base on grading requirements and quantity 

of topsoil stockpiled and approved for reuse. If sufficient approved on-site material is not 

available to meet grading requirements indicated, provide additional approved off-site material 

at no extra cost to Owner.  
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PART 3 - EXECUTION 

3.1 INSPECTION 

A. Examine the areas and conditions under which excavating, filling, and grading are to be 

performed and notify the Engineer, in writing of conditions detrimental to the proper and timely 

completion of the work.  Do not proceed with the work until unsatisfactory conditions have 

been corrected in an acceptable manner. 

3.2 EXCAVATION 

A. Excavation consists of removal and selective disposal of materials in performing the work of 

this project.  

B. The Contractor shall assume that all excavation will be earth.  

C. Unauthorized excavation consists of removal of materials beyond indicated subgrade elevations 

or dimensions without specific direction of Engineer.  Unauthorized excavation, as well as 

remedial work directed by Engineer, shall be at Contractor's expense. 

1. Elsewhere, backfill and compact unauthorized excavations as specified for authorized 

excavations of same classification, unless otherwise directed by Engineer. 

D. STABILITY OF EXCAVATIONS 

Slope sides of excavations in safe condition until completion of backfilling.  Scope angles shall 

conform to OSHA 1926. 

E. SHORING AND BRACING 

Where OSHA requirements are not satisfied by slope of sides of excavations, provide materials 

for shoring and bracing, such as sheet piling, uprights, stringers and cross-braces, in good 

serviceable conditions. 

1. Shoring and bracing shall comply with local codes, ordinances and OSHA Part 1926. 

2. Maintain shoring and bracing in excavations regardless of time period excavations will be 

open.  Carry down shoring and bracing as excavation progresses. 

 

F. DEWATERING 

Prevent surface water and subsurface or ground water from flowing into excavations and from 

flooding project site and surrounding area. 

1. Do not allow water to accumulate in excavations.  Remove water to prevent softening of 

foundation bottoms, undercutting footings, and soil changes detrimental to stability of 

subgrades and foundations.  Provide and maintain pumps, well points, sumps, suction and 

discharge lines, and other dewatering system components necessary to convey water 

away from excavations. 
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2. Convey water removed from excavations and rainwater to collecting or run-off areas.  

Establish and maintain temporary drainage ditches and other diversions outside 

excavation limits for each structure.  Do not use trench excavations as temporary 

drainage ditches. 

G. MATERIAL STORAGE & DISPOSAL 

Stockpile satisfactory excavated materials, until required for backfill or fill.  Place, grade and 

shape stockpiles for proper drainage. 

1. Locate and retain soil materials away from edge of excavations. Utilize soil erosion 

control measures. 

2. Dispose of excess waste materials and unsuitable soil. 

3.3 SUBGRADE PREPARATION 

A. Upon completion of mass site earthwork, prepare the subgrade by removing all soft or spongy 

material and backfilling with satisfactory material. 

B. Compact the subgrade uniformly to 95% Modified AASHTO Laboratory density (ASTM D-

1557, Method C). 

C. Conform to applicable State of Connecticut requirements and in accordance with Form 817, 

Section 2.09. 

D. Subgrade must be approved prior to application of any base materials. 

3.4 MATERIAL PLACEMENT/COMPACTION 

A. Placement. Lifts shall be as per schedule noted. Do not deposit fill in areas of standing water. 

Any pockets of sediment and foreign material are to be removed before filling continues. 

1. Minimum Compaction Schedule. 

 Compactor Static Weight/ 

 Dynamic Force Lift (inches) 

 10 Tons/20 Tons 15 

 5 Tons/10 Tons 12 

 2 Tons/ 4 Tons  8 

 1 Ton/2 Tons  6 

 500/lbs/1000 lbs  4 

B. Compaction. Each lift shall be compacted. Maintain optimum and proper moisture content to 

achieve required compaction.  

C. Fill to subgrade under structures, pavements, and footings shall be compacted to minimum 95% 

of modified AASHTO laboratory density (ASTM D-1557, Method C). 
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D. Fill to subgrade under lawn shall be compacted to minimum 90% modified AASHTO 

laboratory density (ASTM D-1557, Method C). 

E. MOISTURE CONTROL 

Where subgrade or layer of soil material must be moisture conditioned before compaction, 

uniformly apply water to surface of subgrade, or layer of soil material, to prevent free water 

appearing on surface during or subsequent to compaction operations. 

1. Remove and replace, or scarify and air dry, soil material that is too wet to permit 

compaction to specified density. 

2. Soil material that has been removed because it is too wet to permit compaction may be 

stockpiled or spread and allowed to dry.  Assist drying by discing, harrowing or 

pulverizing until moisture content is reduced to a satisfactory value. 

3.5 GRADING 

A. GENERAL 

Uniformly grade areas within Contract limit lines, including adjacent transition areas.  Smooth 

finished surface within specified tolerances, compact with uniform levels or slopes between 

points where elevations are shown, or between such points and existing grades. 

B. GRADING OUTSIDE BUILDING LINES 

Grade areas adjacent to building lines to drain away from structures and to prevent ponding. 

1. Finish surfaces free from irregular surface changes, and as follows: 

a. LAWN OR UNPAVED AREAS 

Finish areas to receive topsoil to within not more than 0.10' above or below 

required subgrade elevations. 

b. WALKS 

Shape surface of areas under pavement to line, grade and cross-section, with finish 

surface not more than 0.10' above or below required subgrade elevation. 

c. PAVEMENTS 

Shape surface of areas under pavement to line, grade and cross-section, with finish 

surface not more than 1/2" above or below required subgrade elevation. 

C. COMPACTION 

After grading, compact subgrade surfaces to the depth and percentage of maximum density for 

each area classification. 
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3.6 MAINTENANCE 

A. PROTECTION OF GRADED AREAS 

Protect newly graded areas from traffic erosion.  Keep free of trash and debris. 

1. Repair and re-establish grades in settled, eroded, and rutted areas to specified tolerances. 

B. RECONDITIONING COMPACTED AREAS 

C. Where completed compacted areas are disturbed by subsequent construction operations or 

adverse weather, scarify surface, re-shape, and compact to required density prior to further 

construction. 

END OF SECTION 
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SECTION 32 92 00 - LANDSCAPE WORK 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. The extent of landscape work is shown on the Drawings and consists of providing topsoil and 

grass seeding materials to achieve a permanent lawn on all areas disturbed as a result of this 

project which are not designated for paving. 

1. Subgrade Elevations:  Excavation, filling and grading required to establish elevations 

shown on drawings are not specified in this section.  Refer to Section 31 20 00 - 

Earthwork. 

1.2 REFERENCE STANDARDS 

A. Materials and workmanship shall conform to applicable requirements of "State of Connecticut, 

Department of Transportation, Standard Specifications for Roads, Bridges and Incidental 

Construction", Form 817 and amendments to date, to be referred to hereinafter as "Form 817". 

1.3 QUALITY ASSURANCE 

A. SOURCE QUALITY CONTROL 

1. General 

a. Ship landscape materials with certificates of inspection required by governing 

authorities.  Comply with regulations applicable to landscape materials. 

2. Analysis and Standards 

a. Package standard products with manufacturer's certified analysis.   

3. Topsoil 

a. Before delivery of topsoil, furnish Engineer with written statement giving location 

of properties from which topsoil is to be obtained. 

1.4 SUBMITTALS 

A. CERTIFICATION 

1. Submit certificates of inspection as required by governmental authorities, and 

manufacturer's or vendor's certified analysis for soil amendments and fertilizer materials.  

Submit other data substantiating that materials comply with specified requirements. 

a. Submit seed vendor's certified statement for each grass seed mixture required 

stating botanical and common name, percentage by weight, and percentages of 

purity, germination, and weed seed for each grass seed specified. 
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B. MAINTENANCE INSTRUCTIONS 

 

1. Submit typewritten instructions recommending procedures to be established by Owner 

for maintenance of landscape work for one full year.  Submit prior to expiration of 

required maintenance period(s). 

1.5 DELIVERY, STORAGE AND HANDLING 

A. PACKAGED MATERIALS 

1. Deliver packaged materials in containers showing weight, analysis and name of 

manufacturer.  Protect materials from deterioration during delivery, and while stored at 

site. 

1.6 JOB CONDITIONS 

A. Installer shall examine the subgrade, verify the elevations, observe the conditions under which 

work is to be performed, and notify the Engineer of unsatisfactory conditions. Do not proceed 

with the work until unsatisfactory conditions have been corrected in a manner acceptable to 

Installer. 

B. Proceed with and complete landscape work as rapidly as portions of site become available, 

working within seasonal limitations for each kind of landscape work required. 

C. UTILITIES 

1. Determine location of underground utilities and perform work in a manner which will 

avoid possible damage.  Hand excavate, as required.  Maintain grade stakes set by others 

until removal is mutually agreed upon by parties concerned. 

D. EXCAVATION 

1. When conditions detrimental to plant growth are encountered, such as rubble fill, adverse 

drainage conditions, obstructions, notify Engineer before planting. 

E. PLANTING TIME 

1. Plant or install materials during normal planting seasons for each type of landscape work 

required.  Correlate planting with specified maintenance periods to provide maintenance 

until occupancy by Owner. 

1.7 GUARANTEE 

A. Guarantee lawns through specified maintenance period, and until final acceptance. 
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PART 2 - PRODUCTS 

2.1 TOPSOIL 

A. Topsoil is specified to be stockpiled for re-use in landscape work.  If quantity of stockpiled 

topsoil is insufficient, provide additional topsoil as required to complete landscape work. 

B. Topsoil shall conform to the requirements of Article M. 13.01, Form 817. 

1. Obtain topsoil from local sources or from areas having similar soil characteristics to that 

found at the project site.  Obtain topsoil only from naturally, well-drained sites where 

topsoil occurs in a depth of not less than 4"; do not obtain from bogs or marshes. 

2.2 SOIL AMENDMENTS 

A. Lime shall conform to the requirements of Article M.13.02, Form 816. 

B. COMMERCIAL FERTILIZER 

1. Complete fertilizer of neutral character, with some elements derived from organic sources 

and containing the following percentages of available plant nutrients: 

2. For lawns, provide fertilizer with not less than 4% phosphoric acid and not less than 2% 

potassium, and percentage of nitrogen required to provide not less than 1 lb. of actual 

nitrogen per 1,000 sq. ft. of lawn area.  Provide nitrogen in a form that will be available 

to lawn during initial period of growth. 

2.3 GRASS MATERIALS 

A. Grass seed mixtures shall conform to Subarticle M.13.04, Form 817.  

2.4 MISCELLANEOUS LANDSCAPE MATERIALS 

A. MULCH HAY 

1. Shall conform to Subarticle M.13.05.2, Form 817. 

B. WATER 

1. Shall conform to Subarticle M.13.07.12, Form 817. 

C. SOD 

1. If used, shall conform to Subarticle M.13.08, Form 817. 
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2.5 PREPARATION OF PLANTING SOIL 

A. Before mixing, clean topsoil of roots, plants, sods, stones, clap lumps, and other extraneous 

materials harmful or toxic to plant growth. 

B. Mix specified soil amendments and fertilizers with topsoil at rates specified.  Delay mixing of 

fertilizer if planting will not follow placing of planting soil within a few days. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. PREPARATION FOR PLANTING LAWNS 

1. Loosen subgrade of lawn areas to a minimum depth of 6".  Remove stones over 1-1/2" in 

any dimension and sticks, root, rubbish and other extraneous matter.  Limit preparation to 

areas which will be planted promptly after preparation. 

a. Spread planting soil mixture to minimum depth required to meet lines, grades and 

elevations shown, after light rolling and natural settlement. 

2. Grade lawn areas to smooth, even surface with loose, uniformly fine texture.  Roll and 

rake and remove ridges and fill depressions, as required to meet finish grades.  Limit fine 

grading to areas which can be planted immediately after grading. 

3. Moisten prepared lawn areas before planting if soil is dry.  Water thoroughly and allow 

surface moisture to dry before planting lawns.  Do not create a muddy soil condition. 

4. Restore lawn areas to specified condition if eroded or otherwise disturbed after fine 

grading and prior to planting. 

B. Dispose of subsoil removed from landscape excavations which is not to be used as backfill 

elsewhere on same site as directed by Owner.  Do not mix with planting soil. 

3.2 PLANTING 

A. SEEDING NEW LAWNS 

1. Do not use wet seed or seed which is moldy or otherwise damaged in transit or storage. 

2. Sow seed using a spreader or seeding machine.  Do not seed when wind velocity exceeds 

5 mi. per hr.  Distribute seed evenly over entire area by sowing equal quantity in 2 

directions at right angles to each other. 

3. Rake seed lightly into top 1/8" of soil, roll lightly, and water with fine spray. 

4. Protect seeded slopes against erosion with erosion netting or other methods acceptable to 

the Engineer.  Embed netting in loam. 
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3.3 MAINTENANCE 

A. Begin maintenance immediately after planting. 

B. Maintain lawns for not less than the period stated below, and longer as required to establish an 

acceptable lawn. 

1. Seeded lawns, not less than 60 days after completion. 

a. If seeded in fall and not given full 60 days of maintenance, or if not considered 

acceptable at that time, continue maintenance following spring until acceptable 

lawn is established. 

2. Sodded lawns, not less than 60 days after completion. 

C. Maintain lawns by watering, fertilizing, weeding, mowing, trimming, and other operations such 

as rolling regrading and replanting as required to establish a smooth, acceptable lawn, free of 

eroded or bare areas. 

3.4 CLEANUP AND PROTECTION 

A. During landscape work, keep pavements clean and work area in an orderly condition. 

B. Protect landscape work and materials from damage due to landscape operations, operations by 

other contractors and trades and trespassers.  Maintain protection during installation and 

maintenance periods.  Treat, repair or replace damaged landscape work as directed. 

3.5 INSPECTION AND ACCEPTANCE 

A. When landscape work is completed, including maintenance, Engineer will, upon request, make 

an inspection to determine acceptability. 

1. Landscape work maybe inspected for acceptance in parts agreeable to Engineer, provided 

work offered for inspection in complete, including maintenance, and that the area 

comprises one complete unit of area of substantial size. 

B. Where inspected landscape work does not comply with requirements, replace rejected work and 

continue specified maintenance until reinspected by Engineer and found to be acceptable.  

Remove rejected plants and materials promptly from project site. 

END OF SECTION 
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